



Gregg County Purchasing Department

Kelli L. Davis, CPPB, NIGP-CPP, Purchasing Agent

101 E. Methvin St., Suite 205, Longview, Texas 75601

(903) 237-2684 ♦ purchasing@co.gregg.tx.us

September 29, 2022

Lloyd Faver
SpawgGlass

Mr. Faver,

I am pleased to inform you that the Gregg County Commissioners Court awarded a contract for Construction Manager at Risk (CMAR) for Parking Facility. (Contract RFp#2022-15) on September 29, 2022 to your firm/business.

I want to thank you for Qualification Statement; Gregg County looks forward to working with you.

If you have any questions or problems throughout the contract period; please feel free to contact my office.

Regards,

Kelli Davis, CPPB, NIGP-CPP
Gregg County Purchasing Agent
Longview, Texas

AIA[®] Document A133[™] – 2019

Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price

AGREEMENT made as of the 3rd day of October in the year 2022
(In words, indicate day, month, and year.)

TBD Day of September Two Thousand Twenty-Two.

BETWEEN the Owner:

(Name, legal status, address, and other information)

Gregg County
101 East Methvin
Suite 205
Gregg County, Texas 75601

and the Construction Manager:
(Name, legal status, address, and other information)
SpawGlass Contractors 1000 W. Magnolia Ave.
Fort Worth, TX 76104

for the following Project:
(Name, location, and detailed description)

Gregg County Parking Garage and Offices
A new Parking/Office Facility for Gregg County at the existing motor-bank and parking lot properties at the site of 100-106 E. Methvin Street, Longview, TX. The Parking Facility will be a cast-in-place 293 space structure with 13,000 sf of office space at the lower level.

The Architect:
(Name, legal status, address, and other information)
Schwarz-Hanson Architects
2570 River Park Plaza
Suite 100
Fort Worth, TX 76116

The Owner and Construction Manager agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201[™]–2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

TABLE OF ARTICLES

- 1 INITIAL INFORMATION
- 2 GENERAL PROVISIONS
- 3 CONSTRUCTION MANAGER'S RESPONSIBILITIES
- 4 OWNER'S RESPONSIBILITIES
- 5 COMPENSATION AND PAYMENTS FOR PRECONSTRUCTION PHASE SERVICES
- 6 COMPENSATION FOR CONSTRUCTION PHASE SERVICES
- 7 COST OF THE WORK FOR CONSTRUCTION PHASE
- 8 DISCOUNTS, REBATES, AND REFUNDS
- 9 SUBCONTRACTS AND OTHER AGREEMENTS
- 10 ACCOUNTING RECORDS
- 11 PAYMENTS FOR CONSTRUCTION PHASE SERVICES
- 12 DISPUTE RESOLUTION
- 13 TERMINATION OR SUSPENSION
- 14 MISCELLANEOUS PROVISIONS
- 15 SCOPE OF THE AGREEMENT

EXHIBIT A GUARANTEED MAXIMUM PRICE AMENDMENT

EXHIBIT B INSURANCE AND BONDS

ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable" or "unknown at time of execution.")

§ 1.1.1 The Owner's program for the Project, as described in Section 4.1.1:

(Insert the Owner's program, identify documentation that establishes the Owner's program, or state the manner in which the program will be developed.)

A new Parking/Office Facility for Gregg County at the existing motor-bank and parking lot properties at the site of 100-106 E. Methvin Street, Longview, TX. The Parking Facility will be a cast-in-place 293 space structure with 13,000 sf of office space at the lower level.

§ 1.1.2 The Project's physical characteristics:

(Identify or describe pertinent information about the Project's physical characteristics, such as size; location; dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of public and private utilities and services; legal description of the site, etc.)

A cast-in-place multi-level parking facility with office space on a parcel approximately 215'X155'. The parking facility accommodates 293 parking spaces, with 13,000 sf of useable office space. The parking facility is designed to aesthetically

Init.

blend with existing buildings in the immediate downtown area with the use of pre-cast panels and aluminum louvers. The parcel(s) is located at the southeast corner of Methvin Street and Center Street in Longview Texas and designated as 100-106 E. Methvin Street, Longview, Texas, and described as Lots 9, 10 and the West ½ of Lot 11, NCB 45, City of Longview, Gregg County, Texas as shown on the map recorded in Volume 231, Page 238, Deed Records, Gregg County, Texas.

§ 1.1.3 The Owner's budget for the Guaranteed Maximum Price, as defined in Article 6:
(Provide total and, if known, a line-item breakdown.)

§ 1.1.4 The Owner's anticipated design and construction milestone dates:

.1 Design phase milestone dates, if any:

CD documents are complete, pending modifications of scope prior to GMP.

.2 Construction commencement date:

TBD following agreement on GMP

.3 Substantial Completion date or dates:

TBD following agreement on GMP

.4 Other milestone dates:

Anticipated GMP proposal by November 7th, 2022

§ 1.1.5 The Owner's requirements for accelerated or fast-track scheduling, or phased construction, are set forth below:
(Identify any requirements for fast-track scheduling or phased construction.)

§ 1.1.6 The Owner's anticipated Sustainable Objective for the Project:
(Identify and describe the Owner's Sustainable Objective for the Project, if any.)

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Construction Manager shall complete and incorporate AIA Document E234™-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, into this Agreement to define the terms, conditions and services related to the Owner's Sustainable Objective. If E234-2019 is incorporated into this agreement, the Owner and Construction Manager shall incorporate the completed E234-2019 into the agreements with the consultants and contractors performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 Other Project information:
(Identify special characteristics or needs of the Project not provided elsewhere.)

§ 1.1.8 The Owner identifies the following representative in accordance with Section 4.2:
(List name, address, and other contact information.)

Init.

§ 1.1.9 The persons or entities, in addition to the Owner's representative, who are required to review the Construction Manager's submittals to the Owner are as follows:
(List name, address and other contact information.)

§ 1.1.10 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Geotechnical Engineer:

.2 Civil Engineer:

.3 Other, if any:
(List any other consultants retained by the Owner, such as a Project or Program Manager.)

§ 1.1.11 The Architect's representative:
(List name, address, and other contact information.)

Brad Naehar, Project Manager
Josh Cristy, Project Coordinator
2570 River Park Plaza, Suite 100
Fort Worth, TX 76116

§ 1.1.12 The Construction Manager identifies the following representative in accordance with Article 3:
(List name, address, and other contact information.)

Austin Christensen Project Manager
Raymond Howey Superintendent
Ted Sena Preconstruction Manager
Travis Evans Operations Manager
Lloyd Faver Division President
1000 W Magnolia Ave.
Fort Worth, TX 76104

§ 1.1.13 The Owner's requirements for the Construction Manager's staffing plan for Preconstruction Services, as required under Section 3.1.9:
(List any Owner-specific requirements to be included in the staffing plan.)

N/A

§ 1.1.14 The Owner's requirements for subcontractor procurement for the performance of the Work:
(List any Owner-specific requirements for subcontractor procurement.)

Init.

Procurement packages should be discussed and agreed to prior to bidding. Local participation shall be disclosed to Owner when presenting pricing.

§ 1.1.15 Other Initial Information on which this Agreement is based:

§ 1.2 The Owner and Construction Manager may rely on the Initial Information. Both parties, however, recognize that such information may materially change and, in that event, the Owner and the Construction Manager shall appropriately adjust the Project schedule, the Construction Manager's services, and the Construction Manager's compensation. The Owner shall adjust the Owner's budget for the Guaranteed Maximum Price and the Owner's anticipated design and construction milestones, as necessary, to accommodate material changes in the Initial Information.

§ 1.3 Neither the Owner's nor the Construction Manager's representative shall be changed without ten days' prior notice to the other party.

ARTICLE 2 GENERAL PROVISIONS

§ 2.1 The Contract Documents

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract and are as fully a part of the Contract as if attached to this Agreement or repeated herein. Upon the Owner's acceptance of the Construction Manager's Guaranteed Maximum Price proposal, the Contract Documents will also include the documents described in Section 3.2.3 and identified in the Guaranteed Maximum Price Amendment and revisions prepared by the Architect and furnished by the Owner as described in Section 3.2.8. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. If anything in the other Contract Documents, other than a Modification, is inconsistent with this Agreement, this Agreement shall govern. An enumeration of the Contract Documents, other than a Modification, appears in Article 15.

§ 2.2 Relationship of the Parties

The Construction Manager accepts the relationship of trust and confidence established by this Agreement and covenants with the Owner to cooperate with the Architect and exercise the Construction Manager's skill and judgment in furthering the interests of the Owner to furnish efficient construction administration, management services, and supervision; to furnish at all times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner consistent with the Owner's interests. The Owner agrees to furnish or approve, in a timely manner, information required by the Construction Manager and to make payments to the Construction Manager in accordance with the requirements of the Contract Documents.

§ 2.3 General Conditions

§ 2.3.1 For the Preconstruction Phase, AIA Document A201™-2017, General Conditions of the Contract for Construction, shall apply as follows: Section 1.5, Ownership and Use of Documents; Section 1.7, Digital Data Use and Transmission; Section 1.8, Building Information Model Use and Reliance; Section 2.2.4, Confidential Information; Section 3.12.10, Professional Services; Section 10.3, Hazardous Materials; Section 13.1, Governing Law. The term "Contractor" as used in A201-2017 shall mean the Construction Manager.

§ 2.3.2 For the Construction Phase, the general conditions of the contract shall be as set forth in A201-2017, which document is incorporated herein by reference. The term "Contractor" as used in A201-2017 shall mean the Construction Manager.

ARTICLE 3 CONSTRUCTION MANAGER'S RESPONSIBILITIES

The Construction Manager's Preconstruction Phase responsibilities are set forth in Sections 3.1 and 3.2, and in the applicable provisions of A201-2017 referenced in Section 2.3.1 as well as the responsibilities listed in the RFP 2022-15 dated June 23, 2022. The Construction Manager's Construction Phase responsibilities are set forth in Section 3.3. The Owner and Construction Manager may agree, in consultation with the Architect, for the Construction Phase to commence prior to completion of the Preconstruction Phase, in which case, both phases will proceed concurrently. The Construction Manager shall identify a representative authorized to act on behalf of the Construction Manager with respect to the Project.

§ 3.1 Preconstruction Phase

§ 3.1.1 Extent of Responsibility

The Construction Manager shall exercise reasonable care in performing its Preconstruction Services. The Owner and Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and timeliness of services and information furnished by the Construction Manager. The Construction Manager, however, does not warrant or guarantee estimates and schedules except as may be included as part of the Guaranteed Maximum Price. The Construction Manager is not required to ascertain that the Drawings and Specifications are in accordance with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Construction Manager shall promptly report to the Architect and Owner any nonconformity discovered by or made known to the Construction Manager as a request for information in such form as the Architect may require.

§ 3.1.2 The Construction Manager shall provide a preliminary evaluation of the Owner's program, schedule and construction budget requirements, each in terms of the other.

§ 3.1.3 Consultation

§ 3.1.3.1 The Construction Manager shall schedule and conduct meetings with the Architect and Owner to discuss such matters as procedures, progress, coordination, and scheduling of the Work.

§ 3.1.3.2 The Construction Manager shall advise the Owner and Architect on proposed site use and improvements, selection of materials, building systems, and equipment. The Construction Manager shall also provide recommendations to the Owner and Architect, consistent with the Project requirements, on constructability; availability of materials and labor; time requirements for procurement, installation and construction; prefabrication; and factors related to construction cost including, but not limited to, costs of alternative designs or materials, preliminary budgets, life-cycle data, and possible cost reductions. The Construction Manager shall consult with the Architect regarding professional services to be provided by the Construction Manager during the Construction Phase.

§ 3.1.3.3 The Construction Manager shall assist the Owner and Architect in establishing building information modeling and digital data protocols for the Project, using AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and exchange of digital data.

§ 3.1.4 Project Schedule

When Project requirements in Section 4.1.1 have been sufficiently identified, the Construction Manager shall prepare and periodically update a Project schedule for the Architect's review and the Owner's acceptance. The Construction Manager shall obtain the Architect's approval for the portion of the Project schedule relating to the performance of the Architect's services. The Project schedule shall coordinate and integrate the Construction Manager's services, the Architect's services, other Owner consultants' services, and the Owner's responsibilities; and identify items that affect the Project's timely completion. The updated Project schedule shall include the following: submission of the Guaranteed Maximum Price proposal; components of the Work; times of commencement and completion required of each Subcontractor; ordering and delivery of products, including those that must be ordered in advance of construction; and the occupancy requirements of the Owner.

§ 3.1.5 Phased Construction

The Construction Manager, in consultation with the Architect, shall provide recommendations with regard to accelerated or fast-track scheduling, procurement, and sequencing for phased construction. The Construction Manager shall take into consideration cost reductions, cost information, constructability, provisions for temporary facilities, and procurement and construction scheduling issues.

§ 3.1.6 Cost Estimates

§ 3.1.6.1 Based on the preliminary design and other design criteria prepared by the Architect, the Construction Manager shall prepare, for the Architect's review and the Owner's approval, preliminary estimates of the Cost of the Work or the cost of program requirements using area, volume, or similar conceptual estimating techniques. If the Architect or Construction Manager suggests alternative materials and systems, the Construction Manager shall provide cost evaluations of those alternative materials and systems.

§ 3.1.6.2 As the Architect progresses with the preparation of the Schematic Design, Design Development and Construction Documents, the Construction Manager shall prepare and update, at appropriate intervals agreed to by the

Owner, Construction Manager and Architect, an estimate of the Cost of the Work with increasing detail and refinement. The Construction Manager shall include in the estimate those costs to allow for the further development of the design, price escalation, and market conditions, until such time as the Owner and Construction Manager agree on a Guaranteed Maximum Price for the Work. The estimate shall be provided for the Architect's review and the Owner's approval. The Construction Manager shall inform the Owner and Architect in the event that the estimate of the Cost of the Work exceeds the latest approved Project budget, and make recommendations for corrective action.

§ 3.1.6.3 If the Architect is providing cost estimating services as a Supplemental Service, and a discrepancy exists between the Construction Manager's cost estimates and the Architect's cost estimates, the Construction Manager and the Architect shall work together to reconcile the cost estimates.

§ 3.1.7 As the Architect progresses with the preparation of the Schematic Design, Design Development and Construction Documents, the Construction Manager shall consult with the Owner and Architect and make recommendations regarding constructability and schedules, for the Architect's review and the Owner's approval.

§ 3.1.8 The Construction Manager shall provide recommendations and information to the Owner and Architect regarding equipment, materials, services, and temporary Project facilities.

§ 3.1.9 The Construction Manager shall provide a staffing plan for Preconstruction Phase services for the Owner's review and approval.

§ 3.1.10 If the Owner identified a Sustainable Objective in Article 1, the Construction Manager shall fulfill its Preconstruction Phase responsibilities as required in AIA Document E234™-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached to this Agreement.

§ 3.1.11 Subcontractors and Suppliers

§ 3.1.11.1 If the Owner has provided requirements for subcontractor procurement in section 1.1.14, the Construction Manager shall provide a subcontracting plan, addressing the Owner's requirements, for the Owner's review and approval.

§ 3.1.11.2 The Construction Manager and OWNER shall develop bidders' interest in the Project.

§ 3.1.11.3 The processes described in Article 9 shall apply if bid packages will be issued during the Preconstruction Phase.

§ 3.1.12 Procurement

The Construction Manager shall prepare, for the Architect's review and the Owner's acceptance, a procurement schedule for items that must be ordered in advance of construction. The Construction Manager shall expedite and coordinate the ordering and delivery of materials that must be ordered in advance of construction. If the Owner agrees to procure any items prior to the establishment of the Guaranteed Maximum Price, the Owner shall procure the items on terms and conditions acceptable to the Construction Manager. Upon the establishment of the Guaranteed Maximum Price, the Owner shall assign all contracts for these items to the Construction Manager and the Construction Manager shall thereafter accept responsibility for them.

§ 3.1.13 Compliance with Laws

The Construction Manager shall comply with applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities applicable to its performance under this Contract, and with equal employment opportunity programs, and other programs as may be required by governmental and quasi-governmental authorities.

§ 3.1.14 Other Preconstruction Services

Insert a description of any other Preconstruction Phase services to be provided by the Construction Manager, or reference an exhibit attached to this document

(Describe any other Preconstruction Phase services, such as providing cash flow projections, development of a project information management system, early selection or procurement of subcontractors, etc.)

§ 3.2 Guaranteed Maximum Price Proposal

§ 3.2.1 At a time to be mutually agreed upon by the Owner and the Construction Manager, the Construction Manager shall prepare a Guaranteed Maximum Price proposal for the Owner's and Architect's review, and the Owner's acceptance. The Guaranteed Maximum Price in the proposal shall be the sum of the Construction Manager's estimate of the Cost of the Work, the Construction Manager's contingency described in Section 3.2.4, and the Construction Manager's Fee described in Section 6.1.2.

§ 3.2.2 To the extent that the Contract Documents are anticipated to require further development, the Guaranteed Maximum Price includes the costs attributable to such further development consistent with the Contract Documents and reasonably inferable therefrom. Such further development does not include changes in scope, systems, kinds and quality of materials, finishes, or equipment, all of which, if required, shall be incorporated by Change Order.

§ 3.2.3 The Construction Manager shall include with the Guaranteed Maximum Price proposal a written statement of its basis, which shall include the following:

- .1 A list of the Drawings and Specifications, including all Addenda thereto, and the Conditions of the Contract;
- .2 A list of the clarifications and assumptions made by the Construction Manager in the preparation of the Guaranteed Maximum Price proposal, including assumptions under Section 3.2.2;
- .3 A statement of the proposed Guaranteed Maximum Price, including a statement of the estimated Cost of the Work organized by trade categories or systems, including allowances; the Construction Manager's contingency set forth in Section 3.2.4; and the Construction Manager's Fee;
- .4 The anticipated date of Substantial Completion upon which the proposed Guaranteed Maximum Price is based; and
- .5 A date by which the Owner must accept the Guaranteed Maximum Price, such date not be more than 15 days from receipt of GMP.

§ 3.2.4 In preparing the Construction Manager's Guaranteed Maximum Price proposal, the Construction Manager shall include a contingency for the Construction Manager's exclusive use to cover those costs that are included in the Guaranteed Maximum Price but not otherwise allocated to another line item or included in a Change Order.

§ 3.2.5 The Construction Manager shall meet with the Owner and Architect to review the Guaranteed Maximum Price proposal. In the event that the Owner or Architect discover any inconsistencies or inaccuracies in the information presented, they shall promptly notify the Construction Manager, who shall make appropriate adjustments to the Guaranteed Maximum Price proposal, its basis, or both.

§ 3.2.6 If the Owner notifies the Construction Manager that the Owner has accepted the Guaranteed Maximum Price proposal in writing before the date specified in the Guaranteed Maximum Price proposal, the Guaranteed Maximum Price proposal shall be deemed effective without further acceptance from the Construction Manager. Following acceptance of a Guaranteed Maximum Price, the Owner and Construction Manager shall execute the Guaranteed Maximum Price Amendment amending this Agreement, a copy of which the Owner shall provide to the Architect. The Guaranteed Maximum Price Amendment shall set forth the agreed upon Guaranteed Maximum Price with the information and assumptions upon which it is based.

§ 3.2.7 The Construction Manager shall not incur any cost to be reimbursed as part of the Cost of the Work prior to the execution of the Guaranteed Maximum Price Amendment, unless the Owner provides prior written authorization for such costs.

§ 3.2.8 The Owner shall authorize preparation of revisions to the Contract Documents that incorporate the agreed-upon assumptions and clarifications contained in the Guaranteed Maximum Price Amendment. The Owner shall promptly furnish such revised Contract Documents to the Construction Manager. The Construction Manager shall notify the Owner and Architect of any inconsistencies between the agreed-upon assumptions and clarifications contained in the Guaranteed Maximum Price Amendment and the revised Contract Documents.

§ 3.2.9 The Construction Manager shall include in the Guaranteed Maximum Price all sales, consumer, use and similar taxes for the Work provided by the Construction Manager that are legally enacted, whether or not yet effective, at the time the Guaranteed Maximum Price Amendment is executed.

§ 3.3 Construction Phase

§ 3.3.1 General

§ 3.3.1.1 For purposes of Section 8.1.2 of A201-2017, the date of commencement of the Work shall mean the date of commencement of the Construction Phase.

§ 3.3.1.2 The Construction Phase shall commence upon the Owner's execution of the Guaranteed Maximum Price Amendment or, prior to acceptance of the Guaranteed Maximum Price proposal, by written agreement of the parties. The written agreement shall set forth a description of the Work to be performed by the Construction Manager, and any insurance and bond requirements for Work performed prior to execution of the Guaranteed Maximum Price Amendment.

§ 3.3.2 Administration

§ 3.3.2.1 The Construction Manager shall schedule and conduct meetings to discuss such matters as procedures, progress, coordination, scheduling, and status of the Work. The Construction Manager shall prepare and promptly distribute minutes of the meetings to the Owner and Architect.

§ 3.3.2.2 Upon the execution of the Guaranteed Maximum Price Amendment, the Construction Manager shall prepare and submit to the Owner and Architect a construction schedule for the Work and a submittal schedule in accordance with Section 3.10 of A201-2017.

§ 3.3.2.3 Monthly Report

The Construction Manager shall record the progress of the Project. On a monthly basis, or otherwise as agreed to by the Owner, the Construction Manager shall submit written progress reports to the Owner and Architect, showing percentages of completion and other information required by the Owner.

§ 3.3.2.4 Daily Logs

The Construction Manager shall keep, and make available to the Owner and Architect, a daily log containing a record for each day of weather, portions of the Work in progress, number of workers on site, identification of equipment on site, problems that might affect progress of the work, accidents, injuries, and other information required by the Owner.

§ 3.3.2.5 Cost Control

The Construction Manager shall develop a system of cost control for the Work, including regular monitoring of actual costs for activities in progress and estimates for uncompleted tasks and proposed changes. The Construction Manager shall identify variances between actual and estimated costs and report the variances to the Owner and Architect, and shall provide this information in its monthly reports to the Owner and Architect, in accordance with Section 3.3.2.3 above.

ARTICLE 4 OWNER'S RESPONSIBILITIES

§ 4.1 Information and Services Required of the Owner

§ 4.1.1 The Owner shall provide information with reasonable promptness, regarding requirements for and limitations on the Project, including a written program which shall set forth the Owner's objectives, constraints, and criteria, including schedule, space requirements and relationships, flexibility and expandability, special equipment, systems, sustainability and site requirements.

§ 4.1.2 Prior to the execution of the Guaranteed Maximum Price Amendment, the Construction Manager may request in writing that the Owner provide reasonable evidence that the Owner has made financial arrangements to fulfill the Owner's obligations under the Contract. After execution of the Guaranteed Maximum Price Amendment, the Construction Manager may request such information as set forth in A201-2017 Section 2.2.

§ 4.1.3 The Owner shall establish and periodically update the Owner's budget for the Project, including (1) the budget for the Cost of the Work as defined in Article 7, (2) the Owner's other costs, and (3) reasonable contingencies related to all of these costs. If the Owner significantly increases or decreases the Owner's budget for the Cost of the Work, the Owner shall notify the Construction Manager and Architect. The Owner and the Architect, in consultation with the Construction Manager, shall thereafter agree to a corresponding change in the Project's scope and quality.

§ 4.1.4 Structural and Environmental Tests, Surveys and Reports. During the Preconstruction Phase, the Owner shall furnish the following information or services with reasonable promptness. The Owner shall also furnish any other information or services under the Owner's control and relevant to the Construction Manager's performance of the Work with reasonable promptness after receiving the Construction Manager's written request for such information or services.

The Construction Manager shall be entitled to rely on the accuracy of information and services furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Work.

§ 4.1.4.1 The Owner shall furnish tests, inspections, and reports, required by law and as otherwise agreed to by the parties, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 4.1.4.2 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; locations, dimensions and other necessary data with respect to existing buildings, other improvements and trees; and information concerning available utility services and lines, both public and private, above and below grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 4.1.4.3 The Owner, when such services are requested, shall furnish services of geotechnical engineers, which may include test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports and appropriate recommendations.

§ 4.1.5 During the Construction Phase, the Owner shall furnish information or services required of the Owner by the Contract Documents with reasonable promptness. The Owner shall also furnish any other information or services under the Owner's control and relevant to the Construction Manager's performance of the Work with reasonable promptness after receiving the Construction Manager's written request for such information or services.

§ 4.1.6 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required in AIA Document E234™-2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, attached to this Agreement.

§ 4.2 Owner's Designated Representative

The Owner shall identify a representative authorized to act on behalf of the Owner with respect to the Project. The Owner's representative shall render decisions promptly and furnish information expeditiously, so as to avoid unreasonable delay in the services or Work of the Construction Manager. Except as otherwise provided in Section 4.2.1 of A201-2017, the Architect does not have such authority. The term "Owner" means the Owner or the Owner's authorized representative.

Owner Representatives are:

Honorable Bill Stoudt
Gregg County Judge
903-237-8420

Honorable Maxey Cerliano
Gregg County Sheriff
903-237-2508

Kelli Davis
Gregg County Purchasing Agent
903-237-2686

§ 4.2.1 Legal Requirements. The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be reasonably necessary at any time for the Project to meet the Owner's needs and interests.

§ 4.3 Architect

The Owner shall retain an Architect to provide services, duties and responsibilities as described in AIA Document B133™-2019, Standard Form of Agreement Between Owner and Architect, Construction Manager as Constructor Edition, including any additional services requested by the Construction Manager that are necessary for the Preconstruction and Construction Phase services under this Agreement. The Owner shall provide the Construction Manager with a copy of the scope of services in the executed agreement between the Owner and the Architect, and any

further modifications to the Architect's scope of services in the agreement. Owner has retained Schwarz Hanson and it's representative as identified in section 1.1.11.

ARTICLE 5 COMPENSATION AND PAYMENTS FOR PRECONSTRUCTION PHASE SERVICES

§ 5.1 Compensation

§ 5.1.1 For the Construction Manager's Preconstruction Phase services described in Sections 3.1 and 3.2, the Owner shall compensate the Construction Manager as follows:

(Insert amount of, or basis for, compensation and include a list of reimbursable cost items, as applicable.)

Lump Sum Preconstruction Services of \$28,571.00, \$10,000 billed at the end of October, balance due at submission of GMP.

§ 5.1.2 The hourly billing rates for Preconstruction Phase services of the Construction Manager and the Construction Manager's Consultants and Subcontractors, if any, are set forth below.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Additional Preconstruction Services if requested by Owner will be billed according to the rates below. If Subconsultants are needed, they will be billed at cost plus 10%. Gregg County retains the right to hire the added services direct without the assistance of SpawGlass.

Individual or Position	Rate
Preconstruction Manager	\$135.00 per hour
Estimator	\$125.00 per hour
Project Manager	\$125.00 per hour
Superintendent	\$125.00 per hour
Safety Manager	\$100 per hour
Operations Manager	\$150 per hour
Officer of Company	\$225 per hour

§ 5.1.2.1 Hourly billing rates for Preconstruction Phase services include all costs to be paid or incurred by the Construction Manager, as required by law or collective bargaining agreements, for taxes, insurance, contributions, assessments and benefits and, for personnel not covered by collective bargaining agreements, customary benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, and shall remain unchanged unless the parties execute a Modification.

§ 5.1.3 If the Preconstruction Phase services covered by this Agreement have not been completed within 3 (three) months of the date of this Agreement, through no fault of the Construction Manager, the Construction Manager's compensation for Preconstruction Phase services shall be equitably adjusted.

§ 5.2 Payments

§ 5.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.

§ 5.2.2 Payments are due and payable upon presentation of the Construction Manager's invoice. Amounts unpaid 35 (thirty five) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the Construction Manager.

(Insert rate of monthly or annual interest agreed upon.)

2 % two percent monthly

ARTICLE 6 COMPENSATION FOR CONSTRUCTION PHASE SERVICES

§ 6.1 Contract Sum

§ 6.1.1 The Owner shall pay the Construction Manager the Contract Sum in current funds for the Construction Manager's performance of the Contract after execution of the Guaranteed Maximum Price Amendment. The Contract Sum is the Cost of the Work as defined in Article 7 plus the Construction Manager's Fee.

§ 6.1.2 The Construction Manager's Fee:

(State a lump sum, percentage of Cost of the Work or other provision for determining the Construction Manager's Fee.)

TBD at time of GMP not to exceed 4%

§ 6.1.3 The method of adjustment of the Construction Manager's Fee for changes in the Work:

15% (10% Overhead and 5% Profit) Fifteen percent

§ 6.1.4 Limitations, if any, on a Subcontractor's overhead and profit for increases in the cost of its portion of the Work:

15% (10% Overhead and 5% Profit) Fifteen percent

§ 6.1.5 Rental rates for Construction Manager-owned equipment shall not exceed One hundred and Ten percent (110%) of the standard rental rate paid at the place of the Project.

§ 6.1.6 Liquidated damages, if any:

(Insert terms and conditions for liquidated damages, if any.)

TBD at GMP submission

§ 6.1.7 Other:

(Insert provisions for bonus, cost savings or other incentives, if any, that might result in a change to the Contract Sum.)

TBD at GMP submission

§ 6.2 Guaranteed Maximum Price

The Construction Manager guarantees that the Contract Sum shall not exceed the Guaranteed Maximum Price set forth in the Guaranteed Maximum Price Amendment, subject to additions and deductions by Change Order as provided in the Contract Documents. Costs which would cause the Guaranteed Maximum Price to be exceeded shall be paid by the Construction Manager without reimbursement by the Owner.

§ 6.3 Changes in the Work

§ 6.3.1 The Owner may, without invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of additions, deletions or other revisions. The Owner shall issue such changes in writing. The Construction Manager may be entitled to an equitable adjustment in the Contract Time as a result of changes in the Work.

§ 6.3.1.1 The Architect may order minor changes in the Work as provided in Article 7 of AIA Document A201-2017, General Conditions of the Contract for Construction.

§ 6.3.2 Adjustments to the Guaranteed Maximum Price on account of changes in the Work subsequent to the execution of the Guaranteed Maximum Price Amendment may be determined by any of the methods listed in Article 7 of AIA Document A201-2017, General Conditions of the Contract for Construction.

§ 6.3.3 Adjustments to subcontracts awarded on the basis of a stipulated sum shall be determined in accordance with Article 7 of A201-2017, as they refer to "cost" and "fee," and not by Articles 6 and 7 of this Agreement. Adjustments to subcontracts awarded with the Owner's prior written consent on the basis of cost plus a fee shall be calculated in accordance with the terms of those subcontracts.

§ 6.3.4 In calculating adjustments to the Guaranteed Maximum Price, the terms "cost" and "costs" as used in Article 7 of AIA Document A201-2017 shall mean the Cost of the Work as defined in Article 7 of this Agreement and the term "fee" shall mean the Construction Manager's Fee as defined in Section 6.1.2 of this Agreement.

§ 6.3.5 If no specific provision is made in Section 6.1.3 for adjustment of the Construction Manager's Fee in the case of changes in the Work, or if the extent of such changes is such, in the aggregate, that application of the adjustment provisions of Section 6.1.3 will cause substantial inequity to the Owner or Construction Manager, the Construction Manager's Fee shall be equitably adjusted on the same basis that was used to establish the Fee for the original Work, and the Guaranteed Maximum Price shall be adjusted accordingly.

ARTICLE 7 COST OF THE WORK FOR CONSTRUCTION PHASE

§ 7.1 Costs to Be Reimbursed

§ 7.1.1 The term Cost of the Work shall mean costs necessarily incurred by the Construction Manager in the proper performance of the Work. The Cost of the Work shall include only the items set forth in Sections 7.1 through 7.7.

§ 7.1.2 Where, pursuant to the Contract Documents, any cost is subject to the Owner's prior approval, the Construction Manager shall obtain such approval in writing prior to incurring the cost.

§ 7.1.3 Costs shall be at rates not higher than the standard rates paid at the place of the Project, except with prior approval of the Owner.

§ 7.2 Labor Costs

§ 7.2.1 Wages or salaries of construction workers directly employed by the Construction Manager to perform the construction of the Work at the site or, with the Owner's prior approval, at off-site workshops.

§ 7.2.2 Wages or salaries of the Construction Manager's supervisory and administrative personnel when stationed at the site and performing Work, with the Owner's prior approval.

§ 7.2.2.1 Wages or salaries of the Construction Manager's supervisory and administrative personnel when performing Work and stationed at a location other than the site, but only for that portion of time required for the Work, and limited to the personnel and activities listed below:

(Identify the personnel, type of activity and, if applicable, any agreed upon percentage of time to be devoted to the Work.)

Operations Manager – 25%

Contract Administration – 20%

§ 7.2.3 Wages and salaries of the Construction Manager's supervisory or administrative personnel engaged at factories, workshops or while traveling, in expediting the production or transportation of materials or equipment required for the Work, but only for that portion of their time required for the Work.

§ 7.2.4 Costs paid or incurred by the Construction Manager, as required by law or collective bargaining agreements, for taxes, insurance, contributions, assessments and benefits and, for personnel not covered by collective bargaining agreements, customary benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, provided such costs are based on wages and salaries included in the Cost of the Work under Sections 7.2.1 through 7.2.3.

§ 7.2.5 If agreed rates for labor costs, in lieu of actual costs, are provided in this Agreement, the rates shall remain unchanged throughout the duration of this Agreement, unless the parties execute a Modification.

§ 7.3 Subcontract Costs

Payments made by the Construction Manager to Subcontractors in accordance with the requirements of the subcontracts and this Agreement.

§ 7.4 Costs of Materials and Equipment Incorporated in the Completed Construction

§ 7.4.1 Costs, including transportation and storage at the site, of materials and equipment incorporated, or to be incorporated, in the completed construction.

§ 7.4.2 Costs of materials described in the preceding Section 7.4.1 in excess of those actually installed to allow for reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner's property at the completion of the Work or, at the Owner's option, shall be sold by the Construction Manager. Any amounts realized from such sales shall be credited to the Owner as a deduction from the Cost of the Work.

§ 7.5 Costs of Other Materials and Equipment, Temporary Facilities and Related Items

§ 7.5.1 Costs of transportation, storage, installation, dismantling, maintenance, and removal of materials, supplies, temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers that are provided by the Construction Manager at the site and fully consumed in the performance of the Work. Costs of materials, supplies, temporary facilities, machinery, equipment, and tools, that are not fully consumed, shall be based on the cost or

value of the item at the time it is first used on the Project site less the value of the item when it is no longer used at the Project site. Costs for items not fully consumed by the Construction Manager shall mean fair market value.

§ 7.5.2 Rental charges for temporary facilities, machinery, equipment, and hand tools not customarily owned by construction workers that are provided by the Construction Manager at the site, and the costs of transportation, installation, dismantling, minor repairs, and removal of such temporary facilities, machinery, equipment, and hand tools. Rates and quantities of equipment owned by the Construction Manager, or a related party as defined in Section 7.8, shall be subject to the Owner's prior approval. The total rental cost of any such equipment may not exceed the purchase price of any comparable item.

§ 7.5.3 Costs of removal of debris from the site of the Work and its proper and legal disposal.

§ 7.5.4 Costs of the Construction Manager's site office, including general office equipment and supplies.

§ 7.5.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, subject to the Owner's prior approval.

§ 7.6 Miscellaneous Costs

§ 7.6.1 Premiums for that portion of insurance and bonds required by the Contract Documents that can be directly attributed to this Contract.

§ 7.6.1.1 Costs for self-insurance, for either full or partial amounts of the coverages required by the Contract Documents, with the Owner's prior approval.

§ 7.6.1.2 Costs for insurance through a captive insurer owned or controlled by the Construction Manager, with the Owner's prior approval.

§ 7.6.2 Sales, use, or similar taxes, imposed by a governmental authority, that are related to the Work and for which the Construction Manager is liable.

§ 7.6.3 Fees and assessments for the building permit, and for other permits, licenses, and inspections, for which the Construction Manager is required by the Contract Documents to pay.

§ 7.6.4 Fees of laboratories for tests required by the Contract Documents; except those related to defective or nonconforming Work for which reimbursement is excluded under Article 13 of AIA Document A201-2017 or by other provisions of the Contract Documents, and which do not fall within the scope of Section 7.7.3.

§ 7.6.5 Royalties and license fees paid for the use of a particular design, process, or product, required by the Contract Documents.

§ 7.6.5.1 Only as allowed by Texas law, the cost of defending suits or claims for infringement of patent rights arising from requirements of the Contract Documents, payments made in accordance with legal judgments against the Construction Manager resulting from such suits or claims, and payments of settlements made with the Owner's consent, unless the Construction Manager had reason to believe that the required design, process, or product was an infringement of a copyright or a patent, and the Construction Manager failed to promptly furnish such information to the Architect as required by Article 3 of AIA Document A201-2017. The costs of legal defenses, judgments, and settlements shall not be included in the Cost of the Work used to calculate the Construction Manager's Fee or subject to the Guaranteed Maximum Price.

§ 7.6.6 Costs for communications services, electronic equipment, and software, directly related to the Work and located at the site, with the Owner's prior approval.

§ 7.6.7 Costs of document reproductions and delivery charges.

§ 7.6.8 Deposits lost for causes other than the Construction Manager's negligence or failure to fulfill a specific responsibility in the Contract Documents.

§ 7.6.9 Legal, mediation and arbitration costs, including attorneys' fees, other than those arising from disputes between the Owner and Construction Manager, reasonably incurred by the Construction Manager after the execution of this Agreement in the performance of the Work and with the Owner's prior approval, which shall not be unreasonably withheld.

§ 7.6.10 Expenses incurred for relocation and temporary living allowances will be a lump sum value, approved by Owner at the time of the GMP. That lump sum will be added into the General Conditions on the GMP is executed.

§ 7.6.11 That portion of the reasonable expenses of the Construction Manager's supervisory or administrative personnel incurred while traveling in discharge of duties connected with the Work.

§ 7.7 Other Costs and Emergencies

§ 7.7.1 Other costs incurred in the performance of the Work, with the Owner's prior written approval.

§ 7.7.2 Costs incurred in taking action to prevent threatened damage, injury, or loss, in case of an emergency affecting the safety of persons and property, as provided in Article 10 of AIA Document A201-2017.

§ 7.7.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Construction Manager, Subcontractors, or suppliers, provided that such damaged or nonconforming Work was not caused by the negligence of, or failure to fulfill a specific responsibility by, the Construction Manager, and only to the extent that the cost of repair or correction is not recovered by the Construction Manager from insurance, sureties, Subcontractors, suppliers, or others.

§ 7.7.4 The costs described in Sections 7.1 through 7.7 shall be included in the Cost of the Work, notwithstanding any provision of AIA Document A201-2017 or other Conditions of the Contract which may require the Construction Manager to pay such costs, unless such costs are excluded by the provisions of Section 7.9.

§ 7.8 Related Party Transactions

§ 7.8.1 For purposes of this Section 7.8, the term "related party" shall mean (1) a parent, subsidiary, affiliate, or other entity having common ownership of, or sharing common management with, the Construction Manager; (2) any entity in which any stockholder in, or management employee of, the Construction Manager holds an equity interest in excess of ten percent in the aggregate; (3) any entity which has the right to control the business or affairs of the Construction Manager; or (4) any person, or any member of the immediate family of any person, who has the right to control the business or affairs of the Construction Manager.

§ 7.8.2 If any of the costs to be reimbursed arise from a transaction between the Construction Manager and a related party, the Construction Manager shall notify the Owner of the specific nature of the contemplated transaction, including the identity of the related party and the anticipated cost to be incurred, before any such transaction is consummated or cost incurred. If the Owner, after such notification, authorizes the proposed transaction in writing, then the cost incurred shall be included as a cost to be reimbursed, and the Construction Manager shall procure the Work, equipment, goods, or service, from the related party, as a Subcontractor, according to the terms of Article 9. If the Owner fails to authorize the transaction in writing, the Construction Manager shall procure the Work, equipment, goods, or service from some person or entity other than a related party according to the terms of Article 9.

§ 7.9 Costs Not To Be Reimbursed

§ 7.9.1 The Cost of the Work shall not include the items listed below:

- .1 Salaries and other compensation of the Construction Manager's personnel stationed at the Construction Manager's principal office or offices other than the site office, except as specifically provided in Section 7.2, or as may be provided in Article 14;
- .2
- .3 Expenses of the Construction Manager's principal office and offices other than the site office;
- .4 Overhead and general expenses, except as may be expressly included in Sections 7.1 to 7.7;
- .5 The Construction Manager's capital expenses, including interest on the Construction Manager's capital employed for the Work;
- .6 Except as provided in Section 7.7.3 of this Agreement, costs due to the negligence of, or failure to fulfill a specific responsibility of the Contract by, the Construction Manager, Subcontractors, and suppliers, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable;
- .7 Any cost not specifically and expressly described in Sections 7.1 to 7.7;

- .8 Costs, other than costs included in Change Orders approved by the Owner, that would cause the Guaranteed Maximum Price to be exceeded; and
- .9 Costs for services incurred during the Preconstruction Phase.

ARTICLE 8 DISCOUNTS, REBATES, AND REFUNDS

§ 8.1

§ 8.2

ARTICLE 9 SUBCONTRACTS AND OTHER AGREEMENTS

§ 9.1 Those portions of the Work that the Construction Manager does not customarily perform with the Construction Manager's own personnel shall be performed under subcontracts or other appropriate agreements with the Construction Manager. The Owner may designate specific persons from whom, or entities from which, the Construction Manager shall obtain bids. The Construction Manager shall obtain bids from Subcontractors, and from suppliers of materials or equipment fabricated especially for the Work, who are qualified to perform that portion of the Work in accordance with the requirements of the Contract Documents. The Construction Manager shall deliver such bids to the Architect and Owner with an indication as to which bids the Construction Manager intends to accept. The Owner then has the right to review the Construction Manager's list of proposed subcontractors and suppliers in consultation with the Architect and, subject to Section 9.1.1, to object to any subcontractor or supplier. Any advice of the Architect, or approval or objection by the Owner, shall not relieve the Construction Manager of its responsibility to perform the Work in accordance with the Contract Documents. The Construction Manager shall not be required to contract with anyone to whom the Construction Manager has reasonable objection. All subcontractors shall be retained through a formal bid process as required in section 2269 Subchapter F of the Government Code.

§ 9.1.1 When a specific subcontractor or supplier (1) is recommended to the Owner by the Construction Manager; (2) is qualified to perform that portion of the Work; and (3) has submitted a bid that conforms to the requirements of the Contract Documents without reservations or exceptions, but the Owner requires that another bid be accepted, then the Construction Manager may require that a Change Order be issued to adjust the Guaranteed Maximum Price by the difference between the bid of the person or entity recommended to the Owner by the Construction Manager and the amount of the subcontract or other agreement actually signed with the person or entity designated by the Owner.

§ 9.2 Subcontracts or other agreements shall conform to the applicable payment provisions of this Agreement, and shall not be awarded on the basis of cost plus a fee without the Owner's prior written approval. If a subcontract is awarded on the basis of cost plus a fee, the Construction Manager shall provide in the subcontract for the Owner to receive the same audit rights with regard to the Subcontractor as the Owner receives with regard to the Construction Manager in Article 10.

ARTICLE 10 ACCOUNTING RECORDS

The Construction Manager shall keep full and detailed records and accounts related to the Cost of the Work, and exercise such controls, as may be necessary for proper financial management under this Contract and to substantiate all costs incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner and the Owner's auditors shall, during regular business hours and upon reasonable notice, be afforded access to, and shall be permitted to audit and copy, the Construction Manager's records and accounts, including complete documentation supporting accounting entries, books, job cost reports, correspondence, instructions, drawings, receipts, subcontracts, Subcontractor's proposals, Subcontractor's invoices, purchase orders, vouchers, memoranda, and other data relating to this Contract. The Construction Manager shall preserve these records for a period of three years after final payment, or for such longer period as may be required by law.

ARTICLE 11 PAYMENTS FOR CONSTRUCTION PHASE SERVICES

§ 11.1 Progress Payments

§ 11.1.1 Based upon Applications for Payment submitted to the Architect by the Construction Manager, and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum, to the Construction Manager, as provided below and elsewhere in the Contract Documents.

§ 11.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

§ 11.1.3 Provided that an Application for Payment is received by the Architect not later than the 1st day of a month, the Owner shall make payment of the amount certified to the Construction Manager not later than the 5th day of the following month unless there is a reasonable question or issue to be resolved about the billing. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than 30 (Thirty) days after the Architect receives the Application for Payment.
(Federal, state or local laws may require payment within a certain period of time.)

§ 11.1.4 With each Application for Payment, the Construction Manager shall submit payrolls, petty cash accounts, receipted invoices or invoices with check vouchers attached, and any other evidence required by the Owner or Architect to demonstrate that payments already made by the Construction Manager on account of the Cost of the Work equal or exceed progress payments already received by the Construction Manager, plus payrolls for the period covered by the present Application for Payment, less that portion of the progress payments attributable to the Construction Manager's Fee.

§ 11.1.5 Each Application for Payment shall be based on the most recent schedule of values submitted by the Construction Manager in accordance with the Contract Documents. The schedule of values shall allocate the entire Guaranteed Maximum Price among: (1) the various portions of the Work; (2) any contingency for costs that are included in the Guaranteed Maximum Price but not otherwise allocated to another line item or included in a Change Order; and (3) the Construction Manager's Fee.

§ 11.1.5.1 The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Architect may require. The schedule of values shall be used as a basis for reviewing the Construction Manager's Applications for Payment.

§ 11.1.5.2 The allocation of the Guaranteed Maximum Price under this Section 11.1.5 shall not constitute a separate guaranteed maximum price for the Cost of the Work of each individual line item in the schedule of values.

§ 11.1.5.3 When the Construction Manager allocates costs from a contingency to another line item in the schedule of values, the Construction Manager shall submit supporting documentation to the Architect.

§ 11.1.6 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the percentage of that portion of the Work which has actually been completed, or (2) the percentage obtained by dividing (a) the expense that has actually been incurred by the Construction Manager on account of that portion of the Work and for which the Construction Manager has made payment or intends to make payment prior to the next Application for Payment, by (b) the share of the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.

§ 11.1.7 In accordance with AIA Document A201-2017 and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 11.1.7.1 The amount of each progress payment shall first include:

- .1 That portion of the Guaranteed Maximum Price properly allocable to completed Work as determined by multiplying the percentage of completion of each portion of the Work by the share of the Guaranteed Maximum Price allocated to that portion of the Work in the most recent schedule of values;
- .2 That portion of the Guaranteed Maximum Price properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction or, if approved in writing in advance by the Owner, suitably stored off the site at a location agreed upon in writing;
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified; and
- .4 The Construction Manager's Fee, computed upon the Cost of the Work described in the preceding Sections 11.1.7.1.1 and 11.1.7.1.2 at the rate stated in Section 6.1.2 or, if the Construction Manager's Fee is stated as a fixed sum in that Section, an amount that bears the same ratio to that fixed-sum fee as the Cost of the Work included in Sections 11.1.7.1.1 and 11.1.7.1.2 bears to a reasonable estimate of the probable Cost of the Work upon its completion.

§ 11.1.7.2 The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;

- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
- .3 Any amount for which the Construction Manager does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Construction Manager intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201–2017;
- .5 The shortfall, if any, indicated by the Construction Manager in the documentation required by Section 11.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently discovered by the Owner's auditors in such documentation; and
- .6 Retainage withheld pursuant to Section 11.1.8.

§ 11.1.8 Retainage

§ 11.1.8.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be limited by governing law.)

No retainage on Preconstruction Services. TBD for Construction at time of GMP submission.

§ 11.1.8.1.1 The following items are not subject to retainage:

(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

Preconstruction Services. TBD for Construction at time of GMP submission.

§ 11.1.8.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 11.1.8.1 is to be modified prior to Substantial Completion of the entire Work, insert provisions for such modification.)

Reduction of retainage is acceptable if requested by Construction Manager and determined acceptable by Designer and approved in writing by Gregg County as required in 262.030 of the Texas Local Government Code

§ 11.1.8.3 Except as set forth in this Section 11.1.8.3, upon Substantial Completion of the Work, the Construction Manager may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this Section 11.1.8. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:

(Insert any other conditions for release of retainage, such as upon completion of the Owner's audit and reconciliation, upon Substantial Completion.)

TBD at GMP submission

§ 11.1.9 If final completion of the Work is materially delayed through no fault of the Construction Manager, the Owner shall pay the Construction Manager any additional amounts in accordance with Article 9 of AIA Document A201–2017.

§ 11.1.10 Except with the Owner's prior written approval, the Construction Manager shall not make advance payments to suppliers for materials or equipment which have not been delivered and suitably stored at the site.

§ 11.1.11 The Owner and the Construction Manager shall agree upon a mutually acceptable procedure for review and approval of payments to Subcontractors, and the percentage of retainage held on Subcontracts, and the Construction Manager shall execute subcontracts in accordance with those agreements.

§ 11.1.12 In taking action on the Construction Manager's Applications for Payment the Architect shall be entitled to rely on the accuracy and completeness of the information furnished by the Construction Manager, and such action shall not be deemed to be a representation that (1) the Architect has made a detailed examination, audit, or arithmetic verification, of the documentation submitted in accordance with Section 11.1.4 or other supporting data; (2) that the Architect has made exhaustive or continuous on-site inspections; or (3) that the Architect has made examinations to ascertain how or for what purposes the Construction Manager has used amounts previously paid on account of the Contract. Such examinations,

audits, and verifications, if required by the Owner, will be performed by the Owner's auditors acting in the sole interest of the Owner.

§ 11.2 Final Payment

§ 11.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Construction Manager when

- .1 the Construction Manager has fully performed the Contract, except for the Construction Manager's responsibility to correct Work as provided in Article 12 of AIA Document A201-2017, and to satisfy other requirements, if any, which extend beyond final payment;
- .2 the Construction Manager has submitted a final accounting for the Cost of the Work and a final Application for Payment; and
- .3 a final Certificate for Payment has been issued by the Architect in accordance with Section 11.2.2.2.

§ 11.2.2 Within 30 days of the Owner's receipt of the Construction Manager's final accounting for the Cost of the Work, the Owner shall conduct an audit of the Cost of the Work or notify the Architect that it will not conduct an audit.

§ 11.2.2.1 If the Owner conducts an audit of the Cost of the Work, the Owner shall, within 10 days after completion of the audit, submit a written report based upon the auditors' findings to the Architect.

§ 11.2.2.2 Within seven days after receipt of the written report described in Section 11.2.2.1, or receipt of notice that the Owner will not conduct an audit, and provided that the other conditions of Section 11.2.1 have been met, the Architect will either issue to the Owner a final Certificate for Payment with a copy to the Construction Manager, or notify the Construction Manager and Owner in writing of the Architect's reasons for withholding a certificate as provided in Article 9 of AIA Document A201-2017. The time periods stated in this Section 11.2.2 supersede those stated in Article 9 of AIA Document A201-2017. The Architect is not responsible for verifying the accuracy of the Construction Manager's final accounting.

§ 11.2.2.3 If the Owner's auditors' report concludes that the Cost of the Work, as substantiated by the Construction Manager's final accounting, is less than claimed by the Construction Manager, the Construction Manager shall be entitled to request mediation of the disputed amount without seeking an initial decision pursuant to Article 15 of AIA Document A201-2017. A request for mediation shall be made by the Construction Manager within 30 days after the Construction Manager's receipt of a copy of the Architect's final Certificate for Payment. Failure to request mediation within this 30-day period shall result in the substantiated amount reported by the Owner's auditors becoming binding on the Construction Manager. Pending a final resolution of the disputed amount, the Owner shall pay the Construction Manager the amount certified in the Architect's final Certificate for Payment.

§ 11.2.3 The Owner's final payment to the Construction Manager shall be made no later than 30 days after the issuance of the Architect's final Certificate for Payment, or as follows:

N/A

§ 11.2.4 If, subsequent to final payment, and at the Owner's request, the Construction Manager incurs costs, described in Sections 7.1 through 7.7, and not excluded by Section 7.9, to correct defective or nonconforming Work, the Owner shall reimburse the Construction Manager for such costs, and the Construction Manager's Fee applicable thereto, on the same basis as if such costs had been incurred prior to final payment, but not in excess of the Guaranteed Maximum Price. If adjustments to the Contract Sum are provided for in Section 6.1.7, the amount of those adjustments shall be recalculated, taking into account any reimbursements made pursuant to this Section 11.2.4 in determining the net amount to be paid by the Owner to the Construction Manager.

§ 11.3 Interest

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located. Payment shall be made in accordance with Texas Prompt Pay Act.

(Insert rate of interest agreed upon, if any.)

2% % two percent per month

ARTICLE 12 DISPUTE RESOLUTION

§ 12.1 Initial Decision Maker

§ 12.1.1 Any Claim between the Owner and Construction Manager shall be resolved in accordance with the provisions set forth in this Article 12 and Article 15 of A201–2017. However, for Claims arising from or relating to the Construction Manager’s Preconstruction Phase services, no decision by the Initial Decision Maker shall be required as a condition precedent to mediation or binding dispute resolution, and Section 12.1.2 of this Agreement shall not apply.

§ 12.1.2 The Architect and OWNER will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017 for Claims arising from or relating to the Construction Manager’s Construction Phase services, unless the parties appoint below another individual, not a party to the Agreement, to serve as the Initial Decision Maker.
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

TBD

§ 12.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by mediation pursuant to Article 15 of AIA Document A201–2017, the method of binding dispute resolution shall be as follows:
(Check the appropriate box.)

- Arbitration pursuant to Article 15 of AIA Document A201–2017
- Litigation in a court of competent jurisdiction
- Other: *(Specify)*

If the Owner and Construction Manager do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

ARTICLE 13 TERMINATION OR SUSPENSION

§ 13.1 Termination Prior to Execution of the Guaranteed Maximum Price Amendment

§ 13.1.1 If the Owner and the Construction Manager do not reach an agreement on the Guaranteed Maximum Price, the Owner may terminate this Agreement upon not less than seven days’ written notice to the Construction Manager, and the Construction Manager may terminate this Agreement, upon not less than seven days’ written notice to the Owner.

§ 13.1.2 In the event of termination of this Agreement pursuant to Section 13.1.1, the Construction Manager shall be compensated for Preconstruction Phase services and Work performed prior to receipt of a notice of termination, in accordance with the terms of this Agreement. In no event shall the Construction Manager’s compensation under this Section exceed the compensation set forth in Section 5.1.

§ 13.1.3 Prior to the execution of the Guaranteed Maximum Price Amendment, the Owner may terminate this Agreement upon not less than seven days’ written notice to the Construction Manager for the Owner’s convenience and without cause, and the Construction Manager may terminate this Agreement, upon not less than seven days’ written notice to the Owner, for the reasons set forth in Article 14 of A201–2017.

§ 13.1.4 In the event of termination of this Agreement pursuant to Section 13.1.3, the Construction Manager shall be equitably compensated for Preconstruction Phase services and Work performed prior to receipt of a notice of termination. In no event shall the Construction Manager’s compensation under this Section exceed the compensation set forth in Section 5.1.

§ 13.1.5 If the Owner terminates the Contract pursuant to Section 13.1.3 after the commencement of the Construction Phase but prior to the execution of the Guaranteed Maximum Price Amendment, the Owner shall pay to the Construction Manager an amount calculated as follows, which amount shall be in addition to any compensation paid to the Construction Manager under Section 13.1.4:

- .1 Take the Cost of the Work incurred by the Construction Manager to the date of termination;
- .2 Add the Construction Manager's Fee computed upon the Cost of the Work to the date of termination at the rate stated in Section 6.1 or, if the Construction Manager's Fee is stated as a fixed sum in that Section, an amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of termination bears to a reasonable estimate of the probable Cost of the Work upon its completion; and
- .3 Subtract the aggregate of previous payments made by the Owner for Construction Phase services.

§ 13.1.6 The Owner shall also pay the Construction Manager fair compensation, either by purchase or rental at the election of the Owner, for any equipment owned by the Construction Manager that the Owner elects to retain and that is not otherwise included in the Cost of the Work under Section 13.1.5.1. To the extent that the Owner elects to take legal assignment of subcontracts and purchase orders (including rental agreements), the Construction Manager shall, as a condition of receiving the payments referred to in this Article 13, execute and deliver all such papers and take all such steps, including the legal assignment of such subcontracts and other contractual rights of the Construction Manager, as the Owner may require for the purpose of fully vesting in the Owner the rights and benefits of the Construction Manager under such subcontracts or purchase orders. All Subcontracts, purchase orders and rental agreements entered into by the Construction Manager will contain provisions allowing for assignment to the Owner as described above.

§ 13.1.6.1 If the Owner accepts assignment of subcontracts, purchase orders or rental agreements as described above, the Owner will reimburse or indemnify the Construction Manager for all costs arising under the subcontract, purchase order or rental agreement, if those costs would have been reimbursable as Cost of the Work if the contract had not been terminated. If the Owner chooses not to accept assignment of any subcontract, purchase order or rental agreement that would have constituted a Cost of the Work had this agreement not been terminated, the Construction Manager will terminate the subcontract, purchase order or rental agreement and the Owner will pay the Construction Manager the costs necessarily incurred by the Construction Manager because of such termination.

§ 13.2 Termination or Suspension Following Execution of the Guaranteed Maximum Price Amendment

§ 13.2.1 Termination

The Contract may be terminated by the Owner or the Construction Manager as provided in Article 14 of AIA Document A201-2017.

§ 13.2.2 Termination by the Owner for Cause

§ 13.2.2.1 If the Owner terminates the Contract for cause as provided in Article 14 of AIA Document A201-2017, the amount, if any, to be paid to the Construction Manager under Article 14 of AIA Document A201-2017 shall not cause the Guaranteed Maximum Price to be exceeded, nor shall it exceed an amount calculated as follows:

- .1 Take the Cost of the Work incurred by the Construction Manager to the date of termination;
- .2 Add the Construction Manager's Fee, computed upon the Cost of the Work to the date of termination at the rate stated in Section 6.1 or, if the Construction Manager's Fee is stated as a fixed sum in that Section, an amount that bears the same ratio to that fixed-sum Fee as the Cost of the Work at the time of termination bears to a reasonable estimate of the probable Cost of the Work upon its completion;
- .3 Subtract the aggregate of previous payments made by the Owner; and
- .4 Subtract the costs and damages incurred, or to be incurred, by the Owner under Article 14 of AIA Document A201-2017.

§ 13.2.2.2 The Owner shall also pay the Construction Manager fair compensation, either by purchase or rental at the election of the Owner, for any equipment owned by the Construction Manager that the Owner elects to retain and that is not otherwise included in the Cost of the Work under Section 13.2.2.1.1. To the extent that the Owner elects to take legal assignment of subcontracts and purchase orders (including rental agreements), the Construction Manager shall, as a condition of receiving the payments referred to in this Article 13, execute and deliver all such papers and take all such steps, including the legal assignment of such subcontracts and other contractual rights of the Construction Manager, as the Owner may require for the purpose of fully vesting in the Owner the rights and benefits of the Construction Manager under such subcontracts or purchase orders.

§ 13.2.3 Termination by the Owner for Convenience

If the Owner terminates the Contract for convenience in accordance with Article 14 of AIA Document A201–2017, then the Owner shall pay the Construction Manager a termination fee as follows:
(Insert the amount of or method for determining the fee, if any, payable to the Construction Manager following a termination for the Owner's convenience.)

All cost of work to date of termination, plus a fee of 4% of the total cost.

§ 13.3 Suspension

The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017; in such case, the Guaranteed Maximum Price and Contract Time shall be increased as provided in Article 14 of AIA Document A201–2017, except that the term "profit" shall be understood to mean the Construction Manager's Fee as described in Sections 6.1 and 6.3.5 of this Agreement.

ARTICLE 14 MISCELLANEOUS PROVISIONS

§ 14.1 Terms in this Agreement shall have the same meaning as those in A201–2017. Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 14.2 Successors and Assigns

§ 14.2.1 The Owner and Construction Manager, respectively, bind themselves, their partners, successors, assigns and legal representatives to covenants, agreements, and obligations contained in the Contract Documents. Except as provided in Section 14.2.2 of this Agreement, and in Section 13.2.2 of A201–2017, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If either party attempts to make an assignment without such consent, that party shall nevertheless remain legally responsible for all obligations under the Contract.

§ 14.2.2 The Owner may, without consent of the Construction Manager, assign the Contract to a lender providing construction financing for the Project, if the lender assumes the Owner's rights and obligations under the Contract Documents. The Construction Manager shall execute all consents reasonably required to facilitate the assignment.

§ 14.3 Insurance and Bonds

§ 14.3.1 Preconstruction Phase

The Construction Manager shall maintain the following insurance for the duration of the Preconstruction Services performed under this Agreement. If any of the requirements set forth below exceed the types and limits the Construction Manager normally maintains, the Owner shall reimburse the Construction Manager for any additional cost.

§ 14.3.1.1 Commercial General Liability with policy limits of not less than One Million Dollars (\$ 1,000,000) for each occurrence and One Million Dollars (\$ 1,000,000) in the aggregate for bodily injury and property damage.

§ 14.3.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Construction Manager with policy limits of not less than One Million Dollars (\$ 1,000,000) per accident for bodily injury, death of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile coverage.

§ 14.3.1.3 The Construction Manager may achieve the required limits and coverage for Commercial General Liability and Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided that such primary and excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under Sections 14.3.1.1 and 14.3.1.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the actual payment by the underlying insurers.

§ 14.3.1.4 Workers' Compensation at statutory limits and Employers Liability with policy limits not less than One Million Dollars (\$ 1,000,000) each accident, One Million Dollars (\$ 1,000,000) each employee, and One Million Dollars (\$ 1,000,000) policy limit.

§ 14.3.1.5 Professional Liability covering negligent acts, errors and omissions in the performance of professional services, with policy limits of not less than One Million Dollars (\$ 1,000,000) per claim and One Million Dollars (\$ 1,000,000) in the aggregate.

§ 14.3.1.6 Other Insurance

(List below any other insurance coverage to be provided by the Construction Manager and any applicable limits.)

Coverage

Limits

§ 14.3.1.7 Additional Insured Obligations. To the fullest extent permitted by law, the Construction Manager shall cause the primary and excess or umbrella policies for Commercial General Liability and Automobile Liability to include the Owner as an additional insured for claims caused in whole or in part by the Construction Manager's negligent acts or omissions. The additional insured coverage shall be primary and non-contributory to any of the Owner's insurance policies and shall apply to both ongoing and completed operations.

§ 14.3.1.8 The Construction Manager shall provide certificates of insurance to the Owner that evidence compliance with the requirements in this Section 14.3.1.

§ 14.3.2 Construction Phase

After execution of the Guaranteed Maximum Price Amendment, the Owner and the Construction Manager shall purchase and maintain insurance as set forth in AIA Document A133™-2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price, Exhibit B, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 14.3.2.1 The Construction Manager shall provide bonds as set forth in AIA Document A133™-2019 Exhibit B, and elsewhere in the Contract Documents.

§ 14.4 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise set forth below:

(If other than in accordance with AIA Document E203-2013, insert requirements for delivering notice in electronic format such as name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the transmission.)

§ 14.5 Other provisions:

ARTICLE 15 SCOPE OF THE AGREEMENT

§ 15.1 This Agreement represents the entire and integrated agreement between the Owner and the Construction Manager and supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be amended only by written instrument signed by both Owner and Construction Manager.

§ 15.2 The following documents comprise the Agreement:

- .1 AIA Document A133™-2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price
- .2 AIA Document A133™-2019, Exhibit A, Guaranteed Maximum Price Amendment, if executed
- .3 AIA Document A133™-2019, Exhibit B, Insurance and Bonds
- .4 AIA Document A201™-2017, General Conditions of the Contract for Construction
- .5 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as indicated below:
(Insert the date of the E203-2013 incorporated into this Agreement.)

TBD

- .6 Other Exhibits:

(Check all boxes that apply.)

AIA Document E234™–2019, Sustainable Projects Exhibit, Construction Manager as Constructor Edition, dated as indicated below:
(Insert the date of the E234-2019 incorporated into this Agreement.)

[TBD] Supplementary and other Conditions of the Contract:


Document	Title	Date	Pages
----------	-------	------	-------

.7 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the Construction Manager’s bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to be part of the Contract Documents.)

TBD

This Agreement is entered into as of the day and year first written above.


OWNER (Signature)

Bill Stoudt, County Judge
(Printed name and title)


CONSTRUCTION MANAGER (Signature)

Lloyd Faver, President, North Texas
(Printed name and title)

Additions and Deletions Report for AIA® Document A133™ – 2019

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 11:05:35 ET on 09/22/2022.

PAGE 1

AGREEMENT made as of the 3rd day of October in the year 2022

...

TBD Day of September Two Thousand Twenty-Two.

...

Gregg County
101 East Methvin
Suite 205
Gregg County, Texas 75601

...

SpawGlass Contractors 1000 W. Magnolia Ave.
Fort Worth, TX 76104

...

Gregg County Parking Garage and Offices
A new Parking/Office Facility for Gregg County at the existing motor-bank and parking lot properties at the site of 100-106 E. Methvin Street, Longview, TX. The Parking Facility will be a cast-in-place 293 space structure with 13,000 sf of office space at the lower level.

...

Schwarz-Hanson Architects
2570 River Park Plaza
Suite 100
Fort Worth, TX 76116
PAGE 2

A new Parking/Office Facility for Gregg County at the existing motor-bank and parking lot properties at the site of 100-106 E. Methvin Street, Longview, TX. The Parking Facility will be a cast-in-place 293 space structure with 13,000 sf of office space at the lower level.

...

A cast-in-place multi-level parking facility with office space on a parcel approximately 215'X155'. The parking facility accommodates 293 parking spaces, with 13,000 sf of useable office space. The parking facility is designed to

aesthetically blend with existing buildings in the immediate downtown area with the use of pre-cast panels and aluminum louvers. The parcel(s) is located at the southeast corner of Methvin Street and Center Street in Longview Texas and designated as 100-106 E. Methvin Street, Longview, Texas, and described as Lots 9, 10 and the West ½ of Lot 11, NCB 45, City of Longview, Gregg County, Texas as shown on the map recorded in Volume 231, Page 238, Deed Records, Gregg County, Texas.

PAGE 3

(Provide total and, if known, a ~~line-item~~ line-item breakdown.)

...

CD documents are complete, pending modifications of scope prior to GMP.

...

TBD following agreement on GMP

...

TBD following agreement on GMP

...

Anticipated GMP proposal by November 7th, 2022

PAGE 4

Brad Naeher, Project Manager
Josh Cristy, Project Coordinator
2570 River Park Plaza, Suite 100
Fort Worth, TX 76116

...

Austin Christensen Project ManagerRaymond Howey Superintendent
Ted Sena Preconstruction ManagerTravis Evans Operations Manager
Lloyd Faver Division President1000 W Magnolia Ave.
Fort Worth, TX 76104

...

N/A
PAGE 5

Procurement packages should be discussed and agreed to prior to bidding. Local participation shall be disclosed to Owner when presenting pricing.

...

The Construction Manager's Preconstruction Phase responsibilities are set forth in Sections 3.1 and 3.2, and in the applicable provisions of A201-2017 referenced in Section ~~2.3.1~~ 2.3.1 as well as the responsibilities listed in the RFP 2022-15 dated June 23, 2022. The Construction Manager's Construction Phase responsibilities are set forth in Section 3.3. The Owner and Construction Manager may agree, in consultation with the Architect, for the Construction Phase to commence prior to completion of the Preconstruction Phase, in which case, both phases will proceed concurrently. The Construction Manager shall identify a representative authorized to act on behalf of the Construction Manager with respect to the Project.

PAGE 7

§ 3.1.11.2 The Construction Manager and OWNER shall develop bidders' interest in the Project.
PAGE 8

.5 A date by which the Owner must accept the Guaranteed Maximum ~~Price~~Price, such date not be more than 15 days from receipt of GMP.

PAGE 10

Owner Representatives are:

Honorable Bill Stoudt
Gregg County Judge
903-237-8420

Honorable Maxey Cerliano
Gregg County Sheriff
903-237-2508

Kelli Davis
Gregg County Purchasing Agent
903-237-2686

...

The Owner shall retain an Architect to provide services, duties and responsibilities as described in AIA Document B133™-2019, Standard Form of Agreement Between Owner and Architect, Construction Manager as Constructor Edition, including any additional services requested by the Construction Manager that are necessary for the Preconstruction and Construction Phase services under this Agreement. The Owner shall provide the Construction Manager with a copy of the scope of services in the executed agreement between the Owner and the Architect, and any further modifications to the Architect's scope of services in the agreement. Owner has retained Schwarz Hanson and it's representative as identified in section 1.1.11.

PAGE 11

Lump Sum Preconstruction Services of \$28,571.00, \$10,000 billed at the end of October, balance due at submission of GMP.

...

Additional Preconstruction Services if requested by Owner will be billed according to the rates below. If Subconsultants are needed, they will be billed at cost plus 10%. Gregg County retains the right to hire the added services direct without the assistance of SpawGlass.

...

<u>Preconstruction Manager</u>	<u>\$135.00 per hour</u>
<u>Estimator</u>	<u>\$125.00 per hour</u>
<u>Project Manager</u>	<u>\$125.00 per hour</u>
<u>Superintendent</u>	<u>\$125.00 per hour</u>
<u>Safety Manager</u>	<u>\$100 per hour</u>
<u>Operations Manager</u>	<u>\$150 per hour</u>
<u>Officer of Company</u>	<u>\$225 per hour</u>

...

§ 5.1.3 If the Preconstruction Phase services covered by this Agreement have not been completed within 3 (three) months of the date of this Agreement, through no fault of the Construction Manager, the Construction Manager's compensation for Preconstruction Phase services shall be equitably adjusted.

...

§ 5.2.2 Payments are due and payable upon presentation of the Construction Manager's invoice. Amounts unpaid 35 (thirty five) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the Construction Manager.

...

2 % two percent monthly
PAGE 12

TBD at time of GMP not to exceed 4%

...

15% (10% Overhead and 5% Profit) Fifteen percent

...

15% (10% Overhead and 5% Profit) Fifteen percent

...

§ 6.1.5 Rental rates for Construction Manager-owned equipment shall not exceed One hundred and Ten percent (110 %) of the standard rental rate paid at the place of the Project.

...

TBD at GMP submission

...

TBD at GMP submission
PAGE 13

Operations Manager – 25%
Contract Administration – 20%
PAGE 14

§ 7.6.5.1 ~~The Only as allowed by Texas law, the~~ cost of defending suits or claims for infringement of patent rights arising from requirements of the Contract Documents, payments made in accordance with legal judgments against the Construction Manager resulting from such suits or claims, and payments of settlements made with the Owner's consent, unless the Construction Manager had reason to believe that the required design, process, or product was an infringement of a copyright or a patent, and the Construction Manager failed to promptly furnish such information to the Architect as required by Article 3 of AIA Document A201–2017. The costs of legal defenses, judgments, and settlements shall not be included in the Cost of the Work used to calculate the Construction Manager's Fee or subject to the Guaranteed Maximum Price.

PAGE 15

~~§ 7.6.10 Expenses incurred in accordance with the Construction Manager's standard written personnel policy for relocation and temporary living allowances of the Construction Manager's personnel required for the Work, with the Owner's prior approval, will be a lump sum value, approved by Owner at the time of the GMP. That lump sum will be added into the General Conditions on the GMP is executed.~~

...

§ 7.7.1 Other costs incurred in the performance of the Work, with the Owner's prior written approval.

...

- .2 Bonuses, profit sharing, incentive compensation, and any other discretionary payments, paid to anyone hired by the Construction Manager or paid to any Subcontractor or vendor, unless the Owner has provided prior approval;

PAGE 16

~~§ 8.1 Cash discounts obtained on payments made by the Construction Manager shall accrue to the Owner if (1) before making the payment, the Construction Manager included the amount to be paid, less such discount, in an Application for Payment and received payment from the Owner, or (2) the Owner has deposited funds with the Construction Manager with which to make payments; otherwise, cash discounts shall accrue to the Construction Manager. Trade discounts, rebates, refunds, and amounts received from sales of surplus materials and equipment shall accrue to the Owner, and the Construction Manager shall make provisions so that they can be obtained.~~

~~§ 8.2 Amounts that accrue to the Owner in accordance with the provisions of Section 8.1 shall be credited to the Owner as a deduction from the Cost of the Work.~~

...

§ 9.1 Those portions of the Work that the Construction Manager does not customarily perform with the Construction Manager's own personnel shall be performed under subcontracts or other appropriate agreements with the Construction Manager. The Owner may designate specific persons from whom, or entities from which, the Construction Manager shall obtain bids. The Construction Manager shall obtain bids from Subcontractors, and from suppliers of materials or equipment fabricated especially for the Work, who are qualified to perform that portion of the Work in accordance with the requirements of the Contract Documents. The Construction Manager shall deliver such bids to the Architect and Owner with an indication as to which bids the Construction Manager intends to accept. The Owner then has the right to review the Construction Manager's list of proposed subcontractors and suppliers in consultation with the Architect and, subject to Section 9.1.1, to object to any subcontractor or supplier. Any advice of the Architect, or approval or objection by the Owner, shall not relieve the Construction Manager of its responsibility to perform the Work in accordance with the Contract Documents. The Construction Manager shall not be required to contract with anyone to whom the Construction Manager has reasonable objection. All subcontractors shall be retained through a formal bid process as required in section 2269 Subchapter F of the Government Code.

PAGE 17

§ 11.1.3 Provided that an Application for Payment is received by the Architect not later than the 1st day of a month, the Owner shall make payment of the amount certified to the Construction Manager not later than the day of the month-5th day of the following month unless there is a reasonable question or issue to be resolved about the billing. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than ~~(—30~~ (Thirty) days after the Architect receives the Application for Payment.

PAGE 18

No retainage on Preconstruction Services. TBD for Construction at time of GMP submission.

...

Preconstruction Services. TBD for Construction at time of GMP submission.

...

Reduction of retainage is acceptable if requested by Construction Manager and determined acceptable by Designer and approved in writing by Gregg County as required in 262.030 of the Texas Local Government Code

...

TBD at GMP submission

PAGE 19

N/A

...

Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
Payment shall be made in accordance with Texas Prompt Pay Act.

...

2% % two percent per month
PAGE 20

§ 12.1.2 The Architect and OWNER will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201-2017 for Claims arising from or relating to the Construction Manager's Construction Phase services, unless the parties appoint below another individual, not a party to the Agreement, to serve as the Initial Decision Maker.

...

TBD

...

Litigation in a court of competent jurisdiction
PAGE 22

All cost of work to date of termination, plus a fee of 4% of the total cost.

...

§ 14.3.1.1 Commercial General Liability with policy limits of not less than One Million Dollars (\$ 1,000,000) for each occurrence and One Million Dollars (\$ 1,000,000) in the aggregate for bodily injury and property damage.

§ 14.3.1.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Construction Manager with policy limits of not less than One Million Dollars (\$ 1,000,000) per accident for bodily injury, death of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile coverage.

...

§ 14.3.1.4 Workers' Compensation at statutory limits and Employers Liability with policy limits not less than One Million Dollars (\$ 1,000,000) each accident, One Million Dollars (\$ 1,000,000) each employee, and One Million Dollars (\$ 1,000,000) policy limit.

§ 14.3.1.5 Professional Liability covering negligent acts, errors and omissions in the performance of professional services, with policy limits of not less than One Million Dollars (\$ 1,000,000) per claim and One Million Dollars (\$ 1,000,000) in the aggregate.

PAGE 23

TBD

PAGE 24

TBD Supplementary and other Conditions of the Contract:

...

TBD

...



Lloyd Faver President, North Texas

Certification of Document's Authenticity

AIA® Document D401™ – 2003

LLOYD FAVER

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 11:05:35 ET on 09/22/2022 under Order No. 2114334678 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A133™ – 2019, Standard Form of Agreement Between Owner and Construction Manager as Constructor where the basis of payment is the Cost of the Work Plus a Fee with a Guaranteed Maximum Price, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

PRESIDENT, NORTH TEXAS

(Title)

(Dated)

10.3.22

STANDARD TERMS & CONDITIONS

RFP is solicited for a truck for the waste and recycling services for Gregg County, Texas. **By returning this RFP with price(s) quoted and forms executed, Respondent's certify and agree to the following:**

1. Alternate bids will not be considered unless authorized. If there is any question as to the specifications or any part thereof, Respondent may submit to the Gregg County, Texas Purchasing Agent, a request for clarification. Such requests must be received a minimum of five (5) days prior to scheduled opening date.
2. Non-performance or non-compliance of the Standard Terms & Conditions, or non-performance or non-compliance with the Specifications shall be basis for termination by Gregg County of the bid or final executed contract. Termination in whole, or in part, by the County may be made solely at the County's option and without prejudice to any other remedy to which Gregg County may be entitled by law or in equity, or elsewhere under this Bid or the agreement, by giving thirty (30) days written notice to the vendor with the understanding that all work being performed under this agreement shall cease upon the date specified in such notice. Gregg County shall not pay for work, equipment, services or supplies, which are unsatisfactory. The Respondent may be given reasonable opportunity prior to termination to correct any deficiency. This however shall in no way be construed as negating the basis for termination for non-performance or non-compliance.
3. Respondent shall make all inquiries necessary to be thoroughly informed as to the specifications and all other requirements proposed in the Bid. Any apparent omission or silence of detail in the description concerning any point in the specifications shall be interpreted on the basis of best commercial practices, and best commercial practices shall prevail.
4. The Respondent shall affirmatively demonstrate Respondent's qualifications by meeting or exceeding the following minimum requirements:
 - ✓ Have adequate financial resources, or the ability to obtain such resources as required.
 - ✓ Be able to comply with any required or proposed delivery schedule.
 - ✓ Have a satisfactory record of performance.
 - ✓ Have a satisfactory record of integrity and ethics.
 - ✓ Be otherwise qualified and eligible to receive the award.
5. Invoices shall be sent to the Gregg County Purchasing Department, 101 East Methvin, St. 205, Longview, TX, 75601. Invoices must detail the materials/equipment/services delivered and **must reference the Gregg County Purchase Order Number.** Payments are processed after the Purchasing Department has verified that the material or equipment and/or services have been delivered in good condition and that no unauthorized substitutions have been made according to specifications. Neither a signed receipt nor payments shall be construed

as an acceptance of any defective work, improper materials, or release of any claim for damage.

6. Only the Commissioners Court of Gregg County, Texas acting as a body may enter into any type of agreement or contract on behalf of Gregg County. Department heads, other elected or appointed officials, are not authorized to enter into any type of agreement or contract on behalf of Gregg County, or to agree to any type of supplemental agreements or contracts for goods or services. Contracts are subject to review by the County's attorney prior to signature by the authorized County official.
7. The Respondent shall be considered an independent Contractor and not an agent, servant, employee or representative of the County in the performance of the work. No term or provision, hereof, or act of the Respondent shall be construed as changing that status.
8. The Respondent shall defend, indemnify, and shall save whole and harmless the County and all its officers, agents, employees from and against all suits, actions, or claims of the character, name and description brought for or on account of any injuries or damages (including but not restricted to death) received or sustained by any person(s) or property on account of, arising out of, or in connection with the performance of the work, including without limiting the generality of the foregoing, any negligent act or omission of the Respondent on the execution or performance of the Contract.
9. The Respondent agrees, during the performance of the work, to comply with all applicable codes and ordinances of the City of Longview, Gregg County, or State of Texas as they may apply, as these laws may now read or as they may hereafter be changed or amended.
10. The Respondent shall obtain from the appropriate City, Gregg County, or State of Texas the necessary permit(s) required by the ordinances of the City, County, or State, for performance of the work.
11. The Respondent shall not sell, assign, transfer or convey the agreement in whole or in part, without the prior written consent of the County.
12. The parties herein agree that the agreement shall be enforceable in Gregg County, Texas, and if legal action is necessary to enforce it, exclusive venue shall lie in Gregg County, Texas.
13. The agreement shall be governed by, and construed in accordance with, the Laws of the State of Texas and all applicable Federal Laws.
14. Funding Clause - Payments required to be made by Gregg County under the terms of the agreement shall be contingent upon and subject to the initial and continuing appropriation of funding for the agreement by and through the Commissioners Court of Gregg County, Texas. In the event appropriations for funding of the agreement are not approved by and through the Commissioners Court, the contract shall terminate. Gregg County shall,

submit written notice to Respondent thirty (30) days prior to such termination. Upon notice of termination, as provided in this paragraph, the Respondent may submit a final invoice to the County and coordinate with the Purchasing Agent to remove all property belonging to said Respondent as soon as possible. Payment for final invoice will be subject to verification and approval by the purchasing agent. Thereupon, Gregg County will be released from its obligation to make further payments.

15. Gregg County is exempt from federal excise and sales taxes, ad valorem taxes and personal property taxes; therefore, tax must not be included in Bids tendered. Bids offered must be complete and all inclusive. Gregg County will not pay additional taxes, surcharges or other fees not included in bid prices.
16. Prices shall remain firm for the term of the contract, unless economic adjustments are agreed upon by both parties and based on the most recent published Consumer Price Index at the time of the request. Gregg County will use the most recent year-over-year data available at the time of request. Gregg County reserves the right to accept or reject the request for a price increase and if appropriate, to utilize other resources in evaluating escalation requests, including requesting confirmation from the manufacturer. This clause also enables Gregg County to seek de-escalation on the basis of the same cited index, terms, and other resources.
17. Gregg County expressly reserves the right to accept or reject in part or in whole, any bids submitted, and to waive any technicalities or formalities as to such waiver is determined to be in the best interest of Gregg County.
18. In case any one or more of the provisions contained in the agreement shall for any reason be held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any other provision thereof and the agreement shall be considered as if such had never been contained herein.
19. Bids may be withdrawn prior to the official opening. Alterations made before the time of official opening must be initialed by Respondent guaranteeing authenticity. Bids may not be amended, altered or withdrawn after the official opening, except upon the explicit recommendation of the Purchasing Agent and the formal approval of the Commissioners Court.
20. The agreement embodies the complete agreement of the parties hereto, superseding all oral or written previous and contemporary agreements between the parties and relating to matters herein, and except as otherwise provided herein cannot be modified without written agreement of the parties. A contract will be executed after determination of the award.
21. Respondent must provide a certificate of insurance conforming to the below listed requirements or a statement of Respondent's insurance carrier certifying that the required coverage shall be obtained by Respondent within ten (10) days of formal award of the Contract. In the case where a certification letter from an insurance carrier is attached to

the bid in lieu of an insurance certificate, any formal award of a contract shall be contingent upon required coverage being put into force **prior** to any performance required by subject agreement.

22. Gregg County reserves the right to terminate an agreement/contract at any time, without cause, upon ten (10) days written notice to Respondent. Upon termination, Gregg County shall pay Respondent for those costs directly attributable to work done or supplies obtained in preparation for completion or compliance with the Contract, except no payment shall be made for costs recoverable by Respondent in the normal course of doing business or which can be mitigated through the sale of supplies or materials obtained for use under this Contract. It is further agreed by Respondent that Gregg County shall not be liable for loss or reduction in any anticipated profit.
23. Additional or alternate bonds may be required in accordance with Texas statutes as outlined in the specifications.
24. Gregg County is wholly committed to developing, establishing, maintaining, and enhancing minority business involvement in the total procurement process. The County, its contractors, their suppliers and sub-contractors, vendors of goods, equipment, services, and professional services, shall not discriminate on the basis of race, color, religion, national origin, age, handicap, or sex in the award and/or performance of contracts. However, competition and quality of work remain the ultimate standards in contractor, sub-contractor, vendor service, professional service, and supplier utilization. All vendors, suppliers, professionals and contractors doing business or anticipating doing business with Gregg County shall support, encourage and implement steps toward our common goal of establishing equal opportunity for all citizens of Gregg County.
25. Respondents must agree to provide the following information as part of this Bid:
 - ✓ Form of business. (If a corporation, limited partnership or limited liability company, indicate the state of creation).
 - ✓ Name of contact person (single point of contact with the Respondent).
 - ✓ List of all criminal charges, civil lawsuits or dispute resolutions to which Respondent is a party in the past five (5) years and the nature of the issue. Indicate if and how it was resolved.
 - ✓ List all criminal charges, civil lawsuits, or alternative dispute resolutions to which Respondent becomes a party for the period beginning with the submission of the Bid until the rejection or award of the bid/RFP.
26. Gregg County reserves the right to accept or reject any or all bids, with or without cause, to waive technicalities, or to accept the bid which, in its sole judgment, best serves the interest of the County, or to award a contract to the next most qualified Respondent if a successful Respondent does not execute a contract within 10 business days after approval of the selection by the Gregg County Commissioners Court. Gregg County Reserves the right to award multiple contracts as necessary and in the best interest of the County.

27. Gregg County reserves the right to request clarification of information submitted and to request additional information of one or more Respondents.
28. Costs of preparation of a response to this request for bids are solely those of the Respondent. Gregg County assumes no responsibility for any such costs incurred by the Respondent. The Respondent also agrees that Gregg County assumes no responsibility for any costs associated with any administrative or judicial proceedings resulting from the solicitation process.
29. The awarding Respondent shall maintain adequate records to justify all charges, expenses, and costs incurred in estimating and performing the work for at least two (2) years after completion of the contract resulting from this request for Bid. Gregg County shall have access to all records, documents and information collected and/or maintained by others in the course of the administration of this agreement.
30. Respondent understands and agrees that in returning a response to this Bid/bid that it is neither an "offer" nor an "acceptance" until such time a formal contract is authorized/awarded by the Gregg County Commissioners Court; if any.
31. Bids must be submitted on the forms provided. Bids will not be considered if submitted by telephone, fax or any other means of rapid dispatch, nor will a Bid be considered if submitted to any other person or department other than specifically instructed.
32. Gratuities— Gregg County may, by written notice to the Respondent, cancel this contract without liability to Respondent if it is determined by Gregg County that gratuities, in the form of entertainment, gifts, or otherwise, were offered or given by the Respondent, or any agent or representative of the Respondent, to any officer or employee of Gregg County with a view toward securing a contract or securing favorable treatment with respect to the awarding or amending, or the making of any determinations with respect to the performing of such a contract. In the event this contract is canceled by Gregg County pursuant to this provision, Gregg County shall be entitled, in addition to any other rights and remedies, to recover or withhold the amount of the cost incurred by Respondent in providing such gratuities.
33. Termination - The performance of work under this order may be terminated in whole or in part by the Buyer in accordance with this provision. Termination of work hereunder shall be effected by the delivery to the Respondent of a "Notice of Termination" specifying the extent to which performance of work under the order is terminated and the date upon which such termination becomes effective. Such right of termination is in addition to and not in lieu of rights of Buyer.
34. Force Majeure - If, by reason of Force Majeure, either party hereto shall be rendered unable wholly or in part to carry out its obligations under this Agreement then such party shall give notice and full particulars of such Force Majeure in writing to the other party within a reasonable time after occurrence of the event or cause relied upon, and the obligation of the party giving such notice, so far as it is affected by such Force Majeure,

shall be suspended during the continuance of the inability then claimed, except as hereinafter provided, but for no longer period, and such party shall endeavor to remove or overcome such inability with all reasonable dispatch. The term Force Majeure as employed herein, shall mean acts of God, strikes, lockouts, or other industrial disturbances, act of public enemies, orders of any kind of government of the United States or the State of Texas or any civil or military authority, insurrections, riots, epidemics, landslides, lightning, earthquake, fires, hurricanes, storms, floods, washouts, droughts, arrests, restraint of government and people, civil disturbances, explosions, breakage or accidents to machinery, pipelines or canals or other causes not reasonably within the control of the party claiming such inability. It is understood and agreed that the settlement of strikes and lockouts shall be entirely within the discretion of the party having the difficulty, and that the above requirement that any Force Majeure shall be remedied with all reasonable dispatch shall not require the settlement of strikes and lockouts by acceding to the demands of the opposing party or parties when such settlement is unfavorable in the judgment of the party having the difficulty.

35. Assignment Delegation - No right or interest in this contract shall be assigned or delegation of any obligation made by Respondent without the written permission of the Buyer. Any attempted assignment or delegation by Respondent shall be wholly void and totally ineffective for all purposes unless made in conformity with this paragraph.
36. Waivers - No claim or right arising out of a breach of this contract can be discharged in whole or in part by a waiver or renunciation of the claim or right unless the waiver or renunciation is supported by consideration and is in writing signed by the aggrieved party.
37. Modification - Contract can be modified or rescinded only by a written and signed agreement by both of the parties duly authorized agents.
38. Applicable Law - This agreement shall be governed by the Uniform Commercial Code. Wherever the term "Uniform Commercial Code" is used, it shall be construed as meaning the Uniform Commercial Code as adopted in the State of Texas as effective and in force on the date of this agreement.
39. Advertising - Respondent shall not advertise or publish, without Buyer's prior consent, the fact that Buyer has entered into this contract, except to the extent necessary to comply with proper requests for information from an authorized representative of the federal, state, or local government.
40. Right to Assurance - Whenever one party to this contract in good faith has reason to question the other party's intent to perform, he may demand that the other party give written assurance of his intent to perform. In the event a demand is made and no assurance is given within five (5) days, the demanding party may treat this failure as an anticipatory repudiation of the contract.
41. Venue - Both parties agree that venue for any litigation arising from this contract shall be

in Longview, Gregg County, Texas.

42. No negotiations, decisions, or actions shall be executed by the Respondent as a result of any discussions with any public service official, employee and/or consultant. Only those transactions provided in written form may be considered binding.
43. The contents of each Responders bid, including specifications shall remain valid for a minimum of 60 calendar days from the Bid due date.
44. All documents submitted as part of the Responders offering will be deemed confidential during the evaluation process.
45. Subcontracting: The Responder must function as the single point of responsibility for the Agency. No Responder shall submit a Bid comprised of separate software packages from multiple subcontractors.
46. Investigation of Conditions: Before submitting a bid, respondent should carefully examine the specifications and fully inform themselves to the conditions of the equipment and limitations.
47. Contract Award:
 - 1) Gregg County reserves the right to reject any or all bids and to waive any minor informality or irregularity in a Responders response if deemed in the best interests of the County.
 - 2) Award of a contract (if any) resulting from this bid will be made only by written authorization from Gregg County Commissioners Court.
48. Conflict of Interest: No public official shall have interest in this contract except in accordance with Vernon's Texas Codes Annotated, Local Government Code Title 5, Subtitle C, Chapter 171. State Law (CHAPTER 176 of the Local Government Code) requires the filing of a CONFLICT OF INTEREST QUESTIONNAIRE by certain individuals and businesses.
49. Design, Strength, Quality of materials and workmanship must conform to the highest standards of manufacturing and engineering practice.
50. All Hardware of any other item offered in this bid must be new and unused, unless otherwise specified, in first-class condition and of current manufacture.
51. Descriptions: Whenever an article or material is defined or used in the BID specifications by describing a proprietary product or by using the name of a manufacturer, model number, or make, the term "or equal" if not inserted, shall be implied. Any reference to specified article or material shall be understood as descriptive, NOT restrictive, and is used to indicate type and quality level desired for comparison

purposes unless otherwise noted. Bids must be submitted on units of quantity specified, extended, and totaled. In the event of discrepancies in extension, the unit prices shall govern.

52. Addendum: Any interpretations, corrections or changes to this Bid and Specifications will be made by addendum, unless otherwise stated. Issuing authority of addendum shall be the Commissioners' Court of Gregg County, Texas. Addendum will be mailed, emailed, or faxed to all that are known to have received a copy of the Bid. Respondents shall acknowledge receipt of all addenda and include receipt and response to addenda with submission.
53. Patents/Copyrights: The successful Respondent agrees to protect Gregg County from claims involving infringements of patents and/or copyrights.
54. Contract Administrator: The Contract Administrator will serve as sole liaison between the Gregg County Commissioners Court and affected Gregg County Departments and the successful Respondent. Unless directly outlined in this specification the Respondent shall consider no one but the Contract Administrator authorized to communicate, by any means, information or suggestions regarding or resembling this bid throughout the Bid process. The Contract Administrator has been designated the responsibility to ensure compliance with contract requirements, such as but not limited to, acceptance, inspection and delivery. The County will not pay for work, equipment or supplies, which it deems unsatisfactory. Respondents will be given a reasonable opportunity to correct deficiencies before termination. This however, shall in no way be construed as negating the basis for termination for non-performance.
55. Packing slips or other suitable shipping documents shall accompany each special order shipment and shall include:
 - (a) Name and address of successful Respondent;
 - (b) Name and address of receiving department and/or location;
 - (c) Gregg County Purchase Order number; and,
 - (d) Descriptive information of the materials shipped or services rendered, including item numbers, serial numbers, quantities, number of containers and package numbers, address/location of services rendered, as applicable.
56. Unless otherwise indicated, items will be new, unused, and in first class condition in containers suitable for damage-free shipment and storage.
57. Invoices must show all information as stated above, and will be issued for each purchase order.
58. Equipment/Good/Services supplied under this contract shall be subject to the County's approval. Item(s) found defective or not meeting specifications shall be picked up and replaced by the successful Respondent within one (1) week after notification at no expense to the County. If item(s) is not picked up within one (1) week after notification,

the item(s) will become a donation to the County for disposition.

59. Warranty: Successful Respondent shall warrant that all equipment/goods/services shall conform to the proposed specifications and/or all warranties stated in the Uniform Commercial Code and be free from all defects in material, workmanship and title.
60. Remedies: The successful Respondent and Gregg County agree that both parties have all rights, duties, and remedies available as stated in the Uniform Commercial Code.
61. Silence of Specification: The apparent silence of these specifications as to any detail or to the apparent omission from it of a detailed description concerning any point, shall be regarded as meaning that only the best commercial practices are to prevail. All interpretations of these specifications shall be made on the basis of this statement.
62. The Respondent shall procure and maintain at its sole cost and expense for the duration of this Agreement insurance against claims for injuries to persons or damages to property that may arise from or in connection with the performance of the work hereunder by the Respondent, its agents, representatives, volunteers, employees or subcontractors. The Respondents insurance coverage shall be primary insurance with respect to the County, its officials, employees and volunteers. Any insurance or self-insurance maintained by the County, its officials, employees or volunteers shall be considered in excess of the Respondents insurance and shall not contribute to it. Further, the Respondent shall include all subcontractors as additional insured under its policies or shall furnish separate certificates and endorsements for each subcontractor. All coverage for subcontractors shall be subject to all of the requirements stated herein. **All Certificates of Insurance and endorsements shall be furnished to the County's Purchasing Agent and approved by the County before work commences.**
63. ***Standard Insurance Policies Required:***
 - a. Commercial General Liability Policy
 - b. Automobile Liability Policy
 - c. Worker's Compensation Policy

General Requirements applicable to all policies:

- a. Only insurance carriers licensed and admitted to do business in the State of Texas will be accepted.
- b. Deductibles shall be listed on the Certificate of Insurance and are acceptable only on a per occurrence basis for property damage only.
- c. "Claims Made" policies will not be accepted.
- d. Each insurance policy shall be endorsed to state that coverage shall not be suspended, voided, canceled, reduced in coverage or in limits except after thirty (30) days prior written notice by certified mail, return receipt requested, has been given to Gregg County.
- e. All insurance policies shall be furnished to Gregg County upon request.

Commercial General Liability

- a. General Liability insurance shall be written by carrier with an A:VIII or better rating in accordance with the current Best Key Rating guide.
- b. Minimum Combined Single Limit of \$1,000,000.00 per occurrence for bodily Injury and property damage with Gregg County named as an additional insured.
- c. No coverage shall be deleted from the standard policy without notification of individual exclusions being attached for review and acceptance.

Automobile Liability

- a. General Liability Insurance shall be written by a carrier with an A:VIII or better rating in accordance with the current Best Key Rating Guide.
- b. Minimum Combined Single Limit of \$600,000.00 per occurrence for bodily injury and property damage.

64. **Workers Compensation Insurance** - Pursuant to the requirements set forth in Title 28, Section 110.110 of the Texas compensation insurance policy; either directly through their employer's policy (the Respondents or subcontractor's policy) or through an executed coverage agreement on an approved TWCC form. Accordingly, if a subcontractor does not have his or her own policy and a coverage agreement is used, Respondents and subcontractors must use that portion of the form whereby the hiring Respondent agrees to provide coverage to the employees of the subcontractor. The portion of the form that would otherwise allow them not to provide coverage for the employees of an independent contractor may not be used.

The worker's compensation insurance shall include the following terms:

- a. Employer's Liability limits of \$500,000.00 for each accident is required.
- b. "Texas Waiver of Our Right to Recover from Others Endorsement" shall be included in this policy. (Waiver of Subrogation)

Pursuant to the explicit terms of Title 28, Section 110.110 (c) (7) of the Texas Administrative Code, the Bid specifications, this Agreement, and all subcontracts on this Project must include the following terms and conditions in the following language, without any additional words or changes, except those required to accommodate the specific document in which they are contained or to impose stricter standards of documentation:

Definitions:

Certificate of coverage ("certificate") - A copy of a certificate of insurance, a certificate of authority to self-insure issued by the Texas Worker's Compensation Commission, or a coverage agreement (TWCC-81), TWCC-83, or TWCC-84), showing statutory worker's compensation insurance coverage for the person's or entity's employees providing services on a project, for the duration of the project.

Duration of the project - includes the time from the beginning of the work on the project until the Respondents/person's work on the project has been completed and accepted by the governmental entity.

Persons providing services on the project ("subcontractors" in section 406.096 {of the Texas Labor Code}) - includes all persons or entities performing all or part of the services the Respondent has undertaken to perform on the project, regardless of whether that person has employees. This includes, without limitation, independent Contractors, subcontractors, leasing companies, motor carriers, owner-operators, employees of any such entity or employees of any entity which furnishes persons to provide services on the project. "Services" include, without limitation, providing, hauling, or delivering equipment or materials, or providing labor, transportation, or other service related to a project. "Services" does not include activities unrelated to the project, such as food/beverage respondents, office supply deliveries, and delivery of portable toilets.

- The Respondent shall provide coverage, based on the proper reporting of classification codes and payroll amounts and filing of any coverage agreements, that meets the statutory requirements of Texas Labor Code, Section 401.011 (44) for all employees of the Respondent providing services on the project, for the duration of the project.
- The Respondent must provide a certificate of coverage to the governmental entity prior to being awarded the contract.
- If the coverage period shown on the Respondents current certificate of coverage ends during the duration of the project, the Respondent must, prior to the end of the coverage period, file a new certificate of coverage with the governmental entity showing that coverage has been extended.
- The Respondent shall obtain from each person providing services on a project, and provide to the governmental entity:
 - (1) a certificate of coverage, prior to that person beginning work on the project, so the governmental entity will have on file providing services on the project, and certificates of coverage showing coverage for all person; and
 - (2) no later than seven calendar days after receipt by the Respondent, a new certificate of coverage showing extension of coverage, if the coverage period shown on the current certificate of coverage ends during the duration of the project.
 - (3) The Respondent shall retain all required certificates of coverage for the duration of the project and for one year thereafter.

The Respondent shall notify the governmental entity in writing by certified mail or personal delivery, within 10 calendar days after the Respondent knew or should have known, or any change that materially affects the provision of coverage of any person providing services on the project.

The Respondent shall post on each project site a notice, in the text, form and manner prescribed by the Texas Workers' Compensation commission, informing all persons providing services on the project that they are required to be covered, and stating how a person may verify coverage and report lack of coverage.

The Respondent shall contractually require each person with whom it contracts to provide services on a project, to:

- (1) provide coverage, based on proper reporting of classification codes and payroll amounts and filing of any coverage agreement, that meets the statutory requirements of Texas Labor Code, Section 401.011 (44) for all of its employees providing services on the project, for the duration of the project;
- (2) provide to the Respondent, prior to that person beginning work on the project, a certificate of coverage showing that coverage is being provided for all employees of the person providing services on the project, for the duration of the project;
- (3) provide the Respondent, prior to the end of the coverage period, a new certificate of coverage showing extension of coverage, if the coverage period shown on the current certificate of coverage ends during the duration of the project.
- (4) obtain from each other person with whom it contracts, and provide to the Respondent:
 - (a) a certificate of coverage, prior to the other person beginning work on the project; and
 - (b) a new certificate of coverage showing extension of coverage, prior to the end of the coverage period, if the coverage period shown on the current certificate of coverage ends during the duration of the project;
- (5) retain all required certificates of coverage on file for the duration of the project and for one year thereafter;
- (6) notify the governmental entity in writing by certified mail or personal delivery, within 10 calendar days after the person knew or should have known, of any change that materially affects the provision of coverage of any person providing services on the project; and
- (7) Contractually require each person with whom it contracts, to perform as required; with the certificates of coverage to be provided to the person for whom they are providing services.

By signing a contract with Gregg County, or providing, or causing to be provided a certificate of coverage, the Respondent who will provide services on the project will be covered by workers' compensation coverage for the duration of the project, that the coverage will be based on proper reporting of classification codes and payroll amounts, and that all coverage agreements will be filed with the appropriate insurance carrier, or, in the case of a self-insured, with the commission's Division of Self-Insurance regulation. Providing false or misleading information may subject the Respondent to administrative penalties, criminal penalties, civil penalties, or other civil actions.

CERTIFICATES OF INSURANCE shall be prepared and executed by the insurance company or its authorized agent, and shall contain the following provisions and warranties:

- a. The company is licensed and admitted to do business in the State of Texas.
 - b. The insurance policies provided by the insurance company are underwritten on forms that have been provided by the Texas State Board of Insurance or ISO.
 - c. All endorsements and insurance coverage according to requirements and instructions contained herein.
 - d. The form of the notice of cancellation, termination, or change in coverage provisions to Gregg County.
 - e. Original endorsements affecting coverage required by the section shall be furnished with the certificates of insurance.
- Bids /may be withdrawn at any time prior to the official opening. Alterations made before the opening time must be initialed by Respondent guaranteeing authenticity. After the official opening, Bids become the property of Gregg County and may not be amended, altered or withdrawn without recommendation of the Gregg County Purchasing Agent and the approval of the Gregg County Commissioners Court.
 - This Bid is issued in compliance with the County Purchasing Act Texas Local Government Code 262.030.
 - **Prompt Payment Clause** - Gregg County, Texas will, after acceptance of goods or services and the receipt of a proper invoice from the awarded Respondent, process request for payment, said payment to be paid within forty-five (45) days. Prime Respondents shall then be required to ensure payment is made to any designated small or disadvantaged business (subcontractors), within fifteen (15) workdays of receipt of payment to the prime Respondent from the County. Upon satisfactory completion of a contract, the County and/or prime Respondent will ensure that any retainage payments are returned within thirty (30) workdays. Failure to comply with the terms of this requirement may be grounds for termination of the contract by the County.
 - **Confidentiality:** Any material that is to be considered confidential in nature must be clearly marked as such and may be treated as confidential to the extent allowable in the Texas Public Information Act. Pricing information is not considered to be confidential. Trade secrets or confidential information MUST be placed in a separate envelope marked “CONFIDENTIAL INFORMATION” and EACH PAGE must be marked “CONFIDENTIAL INFORMATION”. Please be advised that Gregg County cannot and will not make any agreement to withhold information from the public that is contrary to the County’s responsibility under the Act.
 - Bids will be considered non-responsive if they show any omissions, alteration of form, additions or conditions not called for, or inconsistencies of any kind. However, Gregg County reserves the right to waive any inconsistencies mentioned above to make an award in the best interest of the County.
 - Respondents may be disqualified and their Bids not considered, among other reasons, for any of the following specific reasons:
 1. Reason for believing collusion exists among the Respondents.

2. Reasonable grounds for believing that any respondent is interested in more than one Bids for the work contemplated.
 3. The Respondent being interested in any litigation against the county.
 4. The Respondent in arrears on any existing contract or having defaulted on a previous contract.
 5. Lack of competency as revealed by a financial statement, experience. And equipment etc.
 6. Respondents shall not owe delinquent property tax in Gregg County.
 7. Respondent past performance record with Gregg County.
 8. Limited competition.
- The successful Respondent may not assign their rights and duties under award without written consent of Gregg County Purchasing Agent. Such consent shall not relieve the assignor of liability in the event of default by the assignee.
 - Respondents are encouraged to review this entire Request for Bids Packet (BID). All questions regarding this Bid must be in writing and sent by email to Purchasing Agent Kelli Davis at kelli.davis@co.gregg.tx.us or by fax to 903-237-2682. Contact with other personnel of the county other than the Purchasing Agent regarding the Request for Bids may be grounds for elimination from the selection process.
 - TO THE EXTENT PERMITTED BY LAW, RESPONDENT AGREES TO DEFEND, INDEMNIFY AND HOLD GREGG COUNTY, ITS OFFICIALS, AGENTS, SERVANTS AND EMPLOYEES, HARMLESS AGAINST ANY AND ALL CLAIMS, LAWSUITS, ACTIONS, COSTS AND EXPENSES OF ANY KIND, INCLUDING, BUT NOT LIMITED TO, THOSE FOR PROPERTY DAMAGE OR LOSS (INCLUDING ALLEGED DAMAGE OR LOSS TO OWNER'S BUSINESS AND ANY RESULTING LOST PROFITS), EMPLOYMENT MATTERS, AND/OR PERSONAL INJURY, INCLUDING DEATH, THAT MAY RELATE TO OR ARISE OUT OF OR BE OCCASIONED BY (i) RESPONDENTS BREACH OF ANY OF THE TERMS OR PROVISIONS OF THIS AGREEMENT OR (ii) ANY NEGLIGENT ACT OR OMISSION OR INTENTIONAL MISCONDUCT OF RESPONDENT, ITS OFFICERS, AGENTS, ASSOCIATES, EMPLOYEES, CONTRACTORS OR SUBCONTRACTORS, RELATED TO THE PERFORMANCE OF THIS AGREEMENT. RESPONDENT(S) WILL COMPLY WITH ALL STATE, FEDERAL, AND LOCAL LAWS INCLUDING BUT NOT LIMITED TO THE AMERICANS WITH DISABILITIES ACT, TITLE VII OF THE CIVIL RIGHTS OF 1964, AGE DISCRIMINATION IN EMPLOYMENT ACT, CIVIL RIGHTS ACT OF 1991, FEDERAL INSURANCE CONTRIBUTIONS ACT (FICA), FAIR LABOR STANDARDS ACT, EQUAL PAY ACT OF 1963 AND THE AFFORDABLE HEALTH CARE ACT, AS TO TREATMENT AND COMPENSATION OF ITS EMPLOYEES.

RESPONDENT(S) WILL PREPARE PAYROLL CHECKS, MAKE ALL NECESSARY DEDUCTIONS AND PAY ALL TAXES, MAINTAIN INSURANCE REQUIRED BY FEDERAL, STATE, AND LOCAL LAWS. RESPONDENT ACCEPTS FULL RESPONSIBILITY FOR THE PAYMENT OF WAGES, COMPENSATION, OVERTIME, AND BENEFITS TO PERSONNEL. RESPONDENT ACCEPTS RESPONSIBILITY FOR PAYMENT OF ALL

TAXES, ASSESSMENTS, FEES, AND FINES THAT MAY BE DUE AND OWING TO ANY LOCAL, STATE, OR FEDERAL GOVERNMENT AGENCIES.

BONDING REQUIREMENTS

If applicable, a Bid Bond shall be required. Pursuant to the provisions of Section 262.032 (a) of the Texas Local Government Code, if the contract contemplated by this request is a bid for the construction of public works, or will be under a contract exceeding \$100,000.00, Gregg County may require the Respondent to execute a good and sufficient bid bond in the amount of five percent (5%) of the total contract price. Said bond shall be executed with a surety company authorized to do business in the State of Texas.

If applicable, a Performance Bond shall be required. Pursuant to the provisions of Section 262.032 (b) of the Texas Local Government Code, within thirty (30) days of the date of the signing of a contract or issuance of a purchase order following the acceptance of a bid by Gregg County Commissioners Court and prior to commencement of the actual work, the successful Respondent shall furnish a performance bond to Gregg County for the full amount of the contract if the contract exceeds \$50,000.00. Said bond shall be for the purpose of insuring the faithful performance of the work in accordance with the plans, specifications and contract documents associated with the contract.

If applicable, a Payment Bond shall be required. Pursuant to the provisions of Section 2253.021, Texas Government Code, if the amount of the contract awarded to the successful Respondent exceeds \$25,000.00, the successful Respondent shall execute a payment bond in the amount of the contract. Said bond is solely for the protection and use of payment bond beneficiaries who have a direct contractual relationship with the prime Respondent or a subcontractor to supply public work labor or material. This bond must be issued to the County within ten (10) days of the award of the contract and before Respondent begins the work.

If applicable, a Performance Bond shall be required. Pursuant to the provisions of Section 2253.021, Texas Government Code, if the amount of the contract awarded to the successful Respondent exceeds \$100,000.00, the successful Respondent shall execute a performance bond in the amount of the contract. Said performance bond is solely for the protection of Gregg County and is conditioned on the faithful performance of the work in accordance with the plans, specifications, and contract documents. This bond must be issued to the County within ten (10) days of the award of the contract and before the Respondent begins the work.

CRIMINAL BACKGROUND CHECKS

Criminal background checks will be performed on any Awarded Respondents, and employees that will require them to enter/work in any sensitive security areas at any of Gregg County's Facilities. These include, but are not limited to, Gregg County Airport, Gregg County Courthouse, Gregg County Sheriff's Department and/or Gregg County Jails and Gregg County Juvenile.

The following will apply to awarded Respondent personnel.

- The successful respondent shall provide information, including, but not limited to, name, date of birth, and driver's license number for each individual who will be performing work on Gregg County property.
- Respondent personnel who perform work on Gregg County property must submit to and pass a Sheriff's Department Criminal Background Check. That status must be maintained by all Respondent personnel entering County buildings for the duration of the contract.
- Criminal Background checks conducted by your firm may or may not be acceptable to certain departments depending on their particular requirements. The County reserves the right to conduct additional Criminal Background Checks as it deems necessary.
- Award of a contract could be affected by your firms' refusal to agree to these terms. Award could also be affected if your firm is unable to supply personnel who can pass a Criminal Background Check. **The Criminal Background Check applies to the individual and not the company.**