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Project Name: Gregg County - Tryen Road & Hawkins Parkway Intersection Project
Client: Gregg County
Longview, Texas

Project Bid #2016-620
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NOTICE TO PROPOSERS:

A. This Addendum shall be considered part of the contract documents for the above-mentioned project as though it had been
issued at the same time and incorporated integrally therewith. Where provisions of the following supplementary data differ
from those of the original contract documents, this Addendum shall govern and take precedence.

B. Proposers are hereby notified that they shall make any necessary adjustments in their estimate on account of this
Addendum. It will be construed that each Proposer’s proposal is submitted with full knowledge of all modifications and
supplemental data specified therein. Acknowledge receipt of this addendum in the space provided on the proposal form.
Failure to do so may subject Proposer to disqualification.

C. Bid Opening has been changed to WEDNESDAY, SEPTEMBER 21 at 2 p.m., at the office of the Purchasing Agent.

D. Contractor must use Bid Proposal (Revision No. 1) when submitting Bid Proposal for consideration.

REFERENCE IS MADE TO THE DRAWINGS AND THE PROJECT SPECIFICATIONS AS NOTED:

BID PROPOSAL (REVISION NO. 1)
Bid item 2 — Added item description for 1 LS - Traffic Plan for Road Closure.
Bid Item 2 — Changed Bid Item 2 to Bid Item 3 — Mailbox Assemblies (TxDOT Item 560).
Bid Item 3 — Changed Bid Item 3 - Erosion Control BMP’s to item 4.
Bid Item 4 — Moved Bid Item 4 — Furnishing and Placement of 4” of Topsoil to ltem 31.
Bid Items 8 and 9 — Reorder ltems so that Bid Item 9 is becomes 8 and Bid Item 8 becomes Bid Item 9.
Bid Item 10 - Change the estimated quantity from 2,285 CY to 2,572 CY for Limestone Flexbase, Grade 2, Type Aor C.
Bid Iltem 11 - Added Bid Item 11 — Prime Coat (MC30 @ 0.2 gal/SY) rate w/ total expected usage of 283 gallons.
Bid Item 11 - Changed Bid Item 11 to Bid Item 12 - 8” Concrete Pavement (3600 psi @ 28 days).
Bid Item 12 - The quantity of 8” Conc. Pavement changed from 9885 SF to 9415 SF
Bid Item 12 - Changed from Bid Item 12 to Bid Item 13 — 6” Conc. Integral Curb along w/ the quantity changing from 467 LF
to 447 LF.
Bid Item 14 — Changed Bid Item from 14 to Bid Item 15 — 4” Type D HMAC Pavement w/ Tackcoat
Bid Item 15 - Full item description should read 4” Type D HMAC Pavement w/ Tackcoat. The Bid quantity also changed from
1,305 Tons to 1,466 Tons.

. Bid Item 16 — Moved Bid Item 19 to Bid Item 16 — Residential Drwy (2"’ HMAC on 6" Flexbase).
Bid Item 17 — Change from Bid Item 15 to Bid ltem 17 - 18” Curb & Gutter. Change bid quantity from 840 LF to 2,376 LF.
Bid Items 17 & 18 - Change Bid items 17 & 18 to Bid Items 19 — 18” HDPE Storm Drain Pipe & 20 - 18”” HDPE Fittings - 45°
Bend.
Bid item 18 — Change from Bid Item 16 — 10’ Curb inlet to Bid Items 18 - 10’ Concrete Curb Inlet.
Bid Item21 - Added item description for 174 LF of 18” CL Il RCP w/ Filter Fabric Joints.
Bid Item 21 and 22 - Reorder items so that Bid Item 21 becomes Bid Item 22 and Bid item 22 becomes Bid Item 21.
Bid Items 24 thru 29 - Each Bid Item increases in Item No by 1, so that Item 24 is now Item 25 and so on thru Item 30.
Bid Item 31 - Bid Item 31 - “Furnishing and Placement of 4” Top Soil” including up to the edge of pavement,
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PROJECT PLANS AND SPECIFICATIONS:

Maly & Associates, Inc.
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Project Name: Gregg County - Tryon Road & Hawkins Parkway Intersection Project
Client: Gregg County

Longview, Texas

Project Bid #2016-620

AD No. 2, Civil Item 1: To the Project Plans, Question:  The plans show a prime course on the base. How is this paid for and
what is the rate?

Item 11 has been added to the Bid Proposal indicating an MC30 Cutback with a rate of application of 0.20
gal/SY with an anticipated quantity of 283 gallons. This Item shall be paid for under Bid Proposal item 11.

AD No. 2, Civil Item 2: To the Project Plans, Question: The plans show to install RCP at the driveways and add S.E.T.’s to each
end. There is no Pay Item for RCP?

There has been a Bid Item for 18” CL Il RCP added to the Bid Proposal to cover the cost of this
installation. Item 21 calls for 174 LF of 18” RCP for driveway culverts that includes the installation of
filter fabric to cover each joint of pipe.

AD No. 2, Civil Item_3: To the Project Plans, Question: The plans show topsoil for backfilling the pavement edge. How is this
Item paid for?

There has been a Bid Item 31 added that calls for the installation of 4” of topsoil over all disturbed areas
prior to placement of Bermuda Sod grass. The topsoil placement is paid for on a per 100-foot station
increment across the width of the existing right of way.

ATTACHMENTS: BID PROPOSAL - REV 1: Replace the original Bid Proposal Form with the BID PROPOSAL REVISION 1

SPECJAL PROVISIONS REVISION1 — PAY ITEMS

END OF ADDENDUM
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BID PROPOSAL (Revision No.1)

COMMISSIONER'S COURT
COUNTY BUILDING

100 WHALEY STREET
LONGVIEW, TX 75606

TRYON ROAD AT HAWKINS PARKWAY PROJECT #2016-620

Proposal of , (hereinafter called "Bidder"), a
corporation, organized and existing under the laws of the State of a partnership, or an
individual doing business as (strike out inapplicable terms).

TO THE COUNTY OF GREGG, TEXAS (OWNER):

The undersigned bidder, in response to the Notice to Bidders for the construction of the above project and
in conformance with the Information for Bidders; having examined the plans, specifications, related
documents and the site of the proposed work; being familiar with all of the conditions relating to the
construction of the proposed project, including the availability of materials and labor; hereby proposed to
furnish all labor, materials, supplies, equipment, and superintendence necessary for the construction of the
project in accordance with the plans, specifications, and contract documents at the unit prices proposed

The undersigned Bidder proposes, acknowledges, and agrees to construct the entire project as shown on the
plans, fully in accordance with the requirements of the plans, specifications, and contract documents for the
prices included in this Proposal and fully understands and agrees that the various items of material, labor,
and construction not specifically enumerated and provided for herein are considered subsidiary to the
several items for which this direct payment is specifically provided. Furthermore, the undersigned agrees
that one such subsidiary item is the protection, maintenance, repair, or replacement of all underground lines
and services, whether shown on the plans or not, all to the full satsifaction of the Engineer and in a timely
manner.
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BASE BID - PAVING & DRAINAGE

Item | Estimated Unit Name of Pay Item Unit Bid | Amount Bid
No. | Quantity Unit Price in Words Price

1. 1 LS Mobilization (TxDOT Item 500) $ -l $ -
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $

Material $

2. 1 LS Traffic Plan for Road Closure $ - s -

Dollars
and Cents
Per Unit
Breakdown:

Labor/Equip $
Material $

3. 8 EA Mailbox Assemblies (TXDOT Item 560) $ - $ -
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $

Material $

4, 1 LS Erosion Control BMPs $ - $ -
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $

Material $

5. 35 AC R-O-W Preparation (TxDOT ltem 100) $ - $ -

(Pavement-Conc. & HMAC, Culverts, Tree)
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $

6. 7086 CYy Excavation (TxDOT Item 110) $ - $ -
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $
Material $

BP-2R






BASE BID - PAVING & DRAINAGE

Item | Estimated Unit Name of Pay Item Unit Bid | Amount Bid
No. | Quantity Unit Price in Words Price
7. 362 CY  |Embankment (TXDOT Item 132) $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
8. 1,850 CY 8" Select Fill (PI =51to0 15, LL < 40) $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
9. 356 SF 8" Limestone Flexbase Temporary Driveway | $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
10. 2,572 CYy Limestone Flexbase (TXDOT Item 247) $ - $ -
Grade 2 Type Aor C
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
11. 283 GAL Prime Coat (MC30 @ 0.2 gal/SY, ITEM $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
12. 9415 SF 8" Concrete Pavement (3600 psi@ 28 Days) | $ - $ -
Dollars
and Cents
Per Unit
Breakdown:

Labor/Equip $
Material $
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BASE BID - PAVING & DRAINAGE

Item
No.

Estimated
Quantity

Unit

Name of Pay Item
Unit Price in Words

Unit Bid
Price

Amount Bid

13.

447

LF

6" Concrete Integral Curb

Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $

14.

2614

SF

6" Raised Conc Median - 4" Thick Flatwork
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $

Material $

15.

1,466

TON

4" Type D HMAC Pavement w/ Tackcoat
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $

Material $

16.

3928

SF

Residential Drwy (2" HMAC on 6"
Dollars

and Cents

Per Unit

Breakdown:

Labor/Equip $

Material $

17.

2,376

LF

18" Curb and Gutter

Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $

18.

EA

10" Concrete Curb Inlet
Dollars

and Cents
Per Unit

Breakdown:

Labor/Equip $
Material $
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BASE BID - PAVING & DRAINAGE

Item
No.

Estimated
Quantity

Unit

Name of Pay Item
Unit Price in Words

Unit Bid
Price

Amount Bid

19.

76

LF

18" HDPE Storm Drain Pipe

Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $

20.

EA

18" HDPE Fittings - 45° Bend

Dollars
and Cents
Per Unit
Breakdown:

Labor/Equip $
Material $

21.

174

LF

18" CL Il RCP w/ Filter Fabric Joints
Dollars

and Cents
Per Unit

Breakdown:

Labor/Equip $
Material $

22.

17

EA

18" S.E.T. w/1:4 Slopes
Dollars

and Cents
Per Unit

Breakdown:

Labor/Equip $
Material $

23.

32

LF

15" CGMP Culvert Pipe
Dollars

and Cents
Per Unit

Breakdown:

Labor/Equip $
Material $

24,

EA

15" S.E.T. w/1:4 Slopes
Dollars

and Cents
Per Unit

Breakdown:

Labor/Equip $
Material $
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BASE BID - PAVING & DRAINAGE

Item | Estimated Unit Name of Pay Item Unit Bid | Amount Bid
No. | Quantity Unit Price in Words Price
25. 24 SY 12" Gabion Mattress w/ Filter Fabric $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
26. 28 EA Directional Arrows, Words, Stop Bars $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
217. 890 LF 4" Reflective Lane Striping (yellow) $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
28. 4,835 LF  |4" Reflective Lane Striping (white) $ - | $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
29. 400 LF 12" Wide Reflective Diagonal Stripe Bars $ - $ -
(Yellow)
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
30. 10 EA Signage (Stop, Yield, etc. per MUTCD) $ - $ -
Dollars
and Cents
Per Unit
Breakdown:

Labor/Equip $
Material $
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BASE BID - PAVING & DRAINAGE

Item | Estimated Unit Name of Pay Item Unit Bid | Amount Bid
No. | Quantity Unit Price in Words Price
31. 17 STA  |Furnishing and Placement of 4" of Topsoil $ - $ -
(Class 1) Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
32. 6001 SY Commmon Bermuda Solid Sod (ltem 162) $ - $ -
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
33. 1 LS Miscellaneous Allowance $ 10,000.00 | $10,000.00
Dollars
and Cents
Per Unit
Breakdown:
Labor/Equip $
Material $
BID SUMMARY
TOTAL BASE BID
(Words and Figures)
DOLLARS
CENTS
$ -
TOTAL BASE BID FOR MATERIALS AND EQUIPMENT
INCORPORATED INTO PROJECT
(Words and Figures)
DOLLARS
CENTS
$ -

BP-7R






GREGG COUNTY, TEXAS

Project Name: TRYON ROAD AT HAWKINS PARKWAY PROJECT
BID #2016-620

TOTAL MATERIALS COST:

TOTAL SERVICES COST:

TOTAL CONTRACT PRICE:

NOTES:

1. The total materials cost plus the total services costs must equal the amount shown for the total contract
price.

2. Only the selected contractor will be required to complete Materials and Equipment incorporated in the
project within two days of award of contract and prior to execution of Agreement with Gregg County.
Complete the Sales Tax Exemption form, ST-1.

The undersigned Bidder hereby agrees to begin work under the contract on or before the date to be
specified in the written Notice to Proceed and to fully complete the project within ___ consecutive
calendar days. The undersigned Bidder further agrees to pay, as liquidated damages, the sum of $500.00 for
each consecutive calendar day thereafter as provided in Item 23 of the Bid Instructions/Requirements.
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The undersigned Bidder has contacted, within 72 hours prior to this bid opening, the Purchasing office and
has determined that all Addenda are as follows:

Addendum No. 1, Dated:
Addendum No. 2, Dated:

The undersigned Bidder acknowledges and agrees that this Proposal shall be good and may not be
withdrawn for a period of 60 calendar days from the date of this bid opening.

The undersigned Bidder is obligated to and shall show accurate unit prices as well as total amounts, and
agrees that in the case of ambiguity between unit prices and total amounts or in the case of any other
ambiguity the Owner may interpret an ambiguity in a manner most advantageous to the Owner or reject the
bid.

The undersigned Bidder further acknowledges and agrees that a bid that has been opened may not be
changed for the purpose of correcting an error in the final bid price.

The undersigned Bidder agrees to execute the Contract Agreement and furnish the required Performance
Bond, Payment Bond, and Maintenance Bond within 15 calendar days from the date of acceptance of the
Proposal.

The undersigned Bidder has attached and made a part of this Proposal a bid security in conformance with
Item 7 of the Bid Instructions/Requirements.

Submitted by:

(Signature) (Firm)

(Name - Typed or Printed) (Address)

(Title)

(Attest - Date) (City, County, State, Zip Code)
(Corporation Seal) (Area Code - Telephone Number)

(Fax Number)
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SPECIAL PROVISIONS — REVISION 1

SP-1 GENERAL.:

For this contract, the TXDOT Standard Specifications for Construction of Highways, Streets and
Bridges. November 1, 2014, which all amendments thereto, shall govern and shall constitute the
technical specifications except as herein amended or supplemented. They will be referred to as
the Standard Specifications and will not be physically bound with the other contract documents.
A .pdf copy may be downloaded from the Texas Department of Transportation website.

The following Special Provisions shall take precedence over all other contract conditions,
specifications and agreements.

SP-2 DEFINITIONS:

The word "County™ or "Owner" in these documents shall be understood as referring to the
County of Gregg, Texas

The word "Engineer" in these documents shall be understood as referring to MALY &
ASSOCIATES, INC. CONSULTING ENGINEERS, 5209 Judson Rd., Longview, TX 75605,
Engineer of the Owner, or such other Engineer, Supervisor or Inspector as may be authorized by
the Owner to act in any particular position.

The word "Contractor” in these documents shall be understood as referring to the person, firm or
corporation with whom the Owner has executed the contract or agreement.

SP-3 PROJECT DESCRIPTION:

The work to be performed under the provisions of these contract documents consists of
construction of:  Approximately 1800 LF of Concrete and Asphalt Streets, Select Fill
subgrade, Limestone Flexbase base and asphalt or concrete surface coarse - some with curb &
gutter or integral curb, driveways and associated driveway culverts with 4:1 S.E.T. headwalls.
Raised concrete medians with curb & gutter, striping, signage, directional arrows, curb inlet
with storm drain pipe and associated Gabion mattress outfall structure. The project is to be
closed for the duration of construction except to local residents. The Owner would like to
complete and open the south half of the project, containing the concrete intersection and
asphalt pavement from station 3+50 to 11+50 prior to completing the north half of the project.

SP-4 AWARD OF CONTRACT:

The award, if made, shall be to the lowest responsible bidder within 14 days after the opening
of proposals. It is the intention of the Owner to award a single contract for this work.
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SP-5 CONTRACT DRAWINGS AND SPECIFICATIONS:

Plans shall govern over Specifications.

SP-6  BONDS - AMOUNT AND TERMS:

The amount of the Bid Bond for this project shall not be less than five percent (5 %) of the largest
possible total for the bid submitted.

The amount of the Performance, Payment and Maintenance Bonds shall each be in an amount
equal to one hundred percent (100%) of the total awarded contract price. The Maintenance
Bond shall remain in force for a period of one (1) year after the date of final acceptance of the
work by the Owner.

SP-7  WARRANTY:

Notwithstanding any certificate which may have been given by the Engineer, if any materials,
equipment or any workmanship which does not comply with the requirements of this contract shall
be discovered within one (1) year after completion of construction of the project, and acceptance
by the Owner, the Contractor shall replace such defective materials or equipment, or remedy any
such defective workmanship within ten (10) days after notice in writing of the existence thereof
shall have been given by the Owner or Engineer. In the event of failure of the Contractor to
replace any such defective materials or equipment or to remedy defective workmanship as herein
provided, the Owner rnay choose to replace such defective materials or equipment or remedy such
workmanship as the case may be and in such event the Contractor shall pay to the Owner the cost
and expense thereof.

SP-8 RECORD DRAWINGS:

The Contractor shall as part of this contract provide record drawings. These drawings shall illustrate
how the project was constructed in the field. All modifications to the proposed design shall be
drawn on a set of reproducible drawings. No special pay will be made for providing these
documents. One set of reproducible "As Bid" plans will be supplied to the Contractor by the
Engineer for use in preparing these record drawings.

SP-9 ADDENDA:

Bidders wanting further information, interpretation or clarification of the Contract Documents must
make their request in writing to the Engineer at least 96 hours prior to bid opening. Answers to all
such requests will be bound and made a part of the Contract Documents. No other explanation or
interpretation will be considered official or binding. Should a bidder find discrepancies in, or
omissions from the Contract Documents, or should he be in doubt as to their meaning, he should
at once notify the Engineer in order that a written addendum may be sent to all bidders. Any
addenda issued will be mailed or be delivered to each prospective bidder. The bid proposal as
submitted by the bidder must be so constructed as to include any addenda issued by the Engineer
prior to 24 hours of the opening bids, with the appropriate recognition of addenda so noted in the
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bid proposal.

SP-10 COMPLETION TIME AND LIQUIDATED DAMAGES:

It is understood and agreed between the parties hereto that time is the essence of this contract to
complete this project in the shortest timeframe possible realizing delays due to inclement
weather. As part of the consideration of Contract award the Contractor is to list the total
amount of Calendar days will be required to complete this project. For each day that this time
is exceeded there will be a cost of $500 per day that exceeds the Contractor’s estimate. It is
understood between the parties hereto that charge shall be treated as liquidated damages and not
as a penalty, and the Owner may withhold from the Contractor's compensation such sums as
liquidated damages.

SP-11  MINIMUM WAGE RATES:

The prevailing wage rates determined applicable for this project is attached and made a part of these
Contract Documents. Not less than these rates must be paid on this project.

SP-12 LINES AND GRADES:

Item 2.5 of the General Provisions is hereby deleted and replaced with the following:

The construction plans include horizontal control (coordinates) and vertical control points
(benchmarks). These have been established in the field and will be re-established or shown to the
Contractor prior to commencing construction. After construction has started, the Contractor shall
be responsible for protecting and preserving these controls. From these controls, the Contractor
shall stake all alignments for the work and will be responsible for all horizontal and vertical
construction staking.

SP-13 COPIES OF PLANS AND SPECIFICATIONS FURNISHED:

Three (3) sets of plans and specifications (not including the Standard Specifications) shall be
furnished to the Contractor at no charge for construction purposes. Additional sets may be
obtained from the Engineer at the cost of reproduction.

SP-14 INFORMATION CONCERNING CONDITIONS:

Prospective bidders shall make a careful examination of the entire site of the project and shall make
such explorations as may be necessary to determine the subsoil and water conditions to be
encountered; improvements and obstructions which may be encountered, especially those to be
protected; methods of providing ingress and egress to private as well as public property; methods
of handling traffic during construction and maintenance of the entire project as well as any section
thereof; protection of all existing structures both above and below ground; and how the plans fit
the proposed project and especially if any discrepancies exist.

The accuracy of the information furnished by the Engineer or the plans and specifications as to
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underground structures and surface structures, foundation conditions, character of soil, position and
quality of ground and subsoil water, etc., are not guaranteed by the Owner.

SP-15 EXISTING STRUCTURES. FACILITIES AND IMPROVEMENTS:

The Contractor's attention is directed to the necessity of taking adequate measures to protect all
existing structures, facilities, improvements and utilities, including sprinkler systems,
encountered.

The plans show the locations of most known surface and subsurface structures. However, the
Owner assumes no responsibility for failure to show any or all of these structures on the plans or
in their exact location. It is mutually agreed that such failure shall not be considered sufficient basis
for claims for additional compensation for extra work, or for increasing the pay quantities in any
manner, unless the obstruction encountered is such as to necessitate substantial changes in the
lines or grades, or requires the building of special works not provided for in the Contract
Documents. Any costs associated with the relocation of main utility lines owned by other utilities
shall not be the responsibility of the Contractor. Any delays associated with the relocation of
other utilities shall not be basis for a claim for extra pay.

In the progress of the work, the Contractor may have to relocate certain existing utility service
lines. All relocation, repairs and replacement work shall be done at the expense of the Contractor
to the satisfaction of the Owner, except those for which specific pay items appear in the Proposal.

Any utilities damaged during construction work shall be immediately repaired at the Contractor's
expense.

The Contractor shall at all times maintain an all-weather access road in a condition which will
provide easy ingress and egress to local residents that reside within the project limits.  The limits
of the proposed project will be closed to through traffic other than those residing on said street.

Whether shown on the plans or not, the Contractor shall be responsible for the removal of all
facilities within the project area and shall be capped or plugged and marked on the surface
their horizontal and vertical location in connection with the work.

SP-16 PROTECTION OF TREES, PLANTS AND SOIL:

All property along and adjacent to the Contractor's operations including lawns, yards, shrubs, trees,
irrigation systems, etc., shall be preserved or restored after completion of the work, to a condition
equal to or better than existed prior to start of work. Any trees or other landscape features scarred
or damaged by the Contractor's operations shall be restored or replaced at the Contractor's
expense. Trimming or pruning to facilitate die work will be permitted only by experienced
workmen in an approved manner. Pruned limbs of 1" (one) diameter or larger, shall be thoroughly
treated as soon as possible with a tree wound dressing.

The Contractor shall take all precautions required to prevent soil erosion during construction. If
excessive erosion occurs, the Contractor shall take immediate measures to prevent further erosion
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and restore the disturbed surface with topsoil at completion of the work. No special payment will
be made for this work.

SP-17 EXPLOSIVES. BLASTING. ETC.:

No explosives shall be used on this project.

SP-18  WORK WITH OWN FORCES:

The Contractor shall perform with his own forces work of a value of not less than 50% of the
contract amount.

SP-19 INSPECTION AND TESTING:

During the progress of the work, all materials, equipment and workmanship shall be subjected to
such inspections and tests as will assure conformance with the contract requirements.

Inspections and tests as required will be paid for by the Owner unless otherwise specified.
However, the Contractor shall furnish at his expense all necessary specimens and samples for
testing. Any test results not meeting the specifications will require additional tests and inspections
paid for by the Contractor. The Engineer will determine the additional testing and extra inspection
required to insure conformance with the Contract.

SP-20 OCCUPATIONAL SAFETY AND HEALTH ACT:

All work performed under this contract shall meet the requirements of the Occupational Safety and
Health Act. It is the responsibility of the Contractor to familiarize himself with the latest
provisions of regulations published by the Occupational Safety and Health Administration in the
Federal Register and to perform all of his responsibilities thereunder.

SP-21 FIELD OFFICE:

The Contractor will not be required to furnish a field office on this contract. The Contractor will
be required to maintain at the job site at all times when the work is in progress a competent
superintendent and a complete set of the Plans and Specifications with all other details pertaining
to the work.

Correspondence, questions concerning the project, interpretations and instructions shall be to
or through the Superintendent. The Engineer will not in any manner supervise the Contractor.

SP-22 RIGHT-OF-WAY:

Without cost to the Contractor, the Owner will provide the necessary right-of-way or easements
required for the project. However, the Contractor may require additional temporary easements for
the duration of the work for his construction, storage or access. All such temporary easements shall
be obtained by the Contractor at no additional cost to the Contract or the Owner.
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Unless specifically provided otherwise, the Contractor, as a part of his work, shall clear all right-
of-way or easements of all obstructions to the work. On conclusion of his operations, he shall
replace, repair or restore any improvements which may have been removed or damaged, as
directed by the Engineer.

The Contractor shall take adequate precautions to protect all property along and adjacent to the
Contractor's field of operations, especially but not limited to fences, lawns, yards, shrubs and trees.
Any damage shall be restored, repaired, replaced or renewed to a condition equal to or better than
existed prior to the Contractor's operations.

SP-23 LIMITS OF CONTRACTOR'S OPERATIONS:

The working operations of the Contractor shall at all times be conducted so as to create a
minimum of inconvenience to the Owner or to the public. Stringing of pipe, stockpiling of
materials, etc., will be allowed only where no inconvenience is caused and only in amounts that
can be readily used by the Contractor.

SP-24 PERMITS AND LICENSES:

The Contractor shall procure at his expense all permits and licenses necessary, pay all charges
and fees and give all notices necessary and incident to the prosecution of the work.

SP-25 ROYALTIES AND PATENT FEES:

All costs of royalties or patent fees in connection with any equipment items or operation employed
by the Contractor shall be included in the bid price and no other compensation will be allowed.

SP-26  SALES TAX:

The Contractor shall pay all sales, consumer, use and other similar taxes required to be paid by the
Contractor in accordance with the Laws and Regulations of the place of the Project which are
applicable during the performance of the work.

Sales tax exemption certificates and/or resale certificates will be issued by the Owner in
accordance with the contract amounts indicated for tax exempt materials and equipment. The
Contractor's attention is directed to Chapter 20, Title 122A, Taxation-General, Revised Civil
Statutes of Texas, Limited Sales, Excise and Use Tax and the recent revisions to Section
151.311 of the tax code as adopted by H.B. 11 passed by the Legislature of the State of Texas
and enacted August 13, 1991. It shall be the sole responsibility of the Contractor under the terms
of this agreement to determine the applicability of the revisions to the tax code and pay all
applicable taxes associated with this project without additional or separate pay for the same from
the Owner.

SP-27 USE OF A SECTION OF THE WORK:

Whenever, in the opinion of the Engineer, any section or portion of the work, or any structure is
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in suitable conditions, it may be put into use upon written order of the Engineer or Owner, and
such use shall in no way be interpreted as acceptance of said work or waive any of the provisions
of the contract.

All repairs or replacements required on any section of the work put to use shall be performed by
the Contractor at no additional cost to the Owner.

SP-28  WATER FOR CONSTRUCTION:

The Contractor shall make the necessary arrangements for securing and transporting all water
required in the construction including water required for mixing of concrete, sprinkling, testing,
flushing or jetting.

The cost of all water so used, including the cost of any temporary pipe line, metering or other

equipment which may be necessary to make use of such water, shall be considered as incidental to
the work and payment therefore shall be included in the various bid items of the proposal.

SP-29 CLEAN-UP:

During construction the Contractor shall at all times keep the job site free from waste, debris and
rubbish, and shall maintain a daily route of clean-up. All trees, stumps, slashings, brush or other
debris to be removed from the site, shall be disposed of in a manner approved by the Engineer.
Burning of trash, etc., will only be permitted™ where allowed by Local Ordinances and State
Pollution Regulations.

Surplus dirt or earth shall be removed from the site and satisfactorily disposed of unless otherwise
directed by the Engineer.

Upon completion of the work as a whole and prior to final acceptance, the Contractor shall clean
and remove from the site all surplus and discarded materials, temporary structures and all debris.
He shall leave the site in a neat and orderly condition with an appearance satisfactory to the
Engineer and Owner. Method and location of disposal or surplus and waste materials shall be
satisfactory to the Engineer.

The Contractor shall then thoroughly clean all equipment and materials installed by him and shall
present for final inspection materials and equipment in a clean, bright and new condition.

No extra payment will be made for any clean-up required on the project.

SP-31 BARRICADES. WARNING SIGNS AND WATCHMEN:

This project will be closed to thru traffic for the duration of construction and shall be opened
to the general public with the approval of the Owner. The Contractor shall make provisions
for a safe, all-weather road to allow local residence to access their homes and travel to and
from the project as needed 24 hours a day, 7 days a week.
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The Contractor shall at his own expense, furnish, erect and maintain all necessary barricades,
lights and warning signs in accordance with the Texas Manual on Uniform Traffic Control
Devices and Texas Department of Transportation. In addition, the Contractor shall provide
watchmen and take necessary precautionary measures for the protection of persons, property
and the work when warranted by either the work or as directed by the Owner.

A sufficient number and size of barricades shall be erected and maintained to keep
pedestrians and vehicular traffic separated from the work under construction, material stockpiles
and equipment. Barricades shall be color painted and easily visible at night and from sunset to
sunrise each barricade shall have an easily visible light.

The Contractor shall be responsible for all damage to the work, persons or the public due to
failure or inadequacy of barricades, warning signs, lights, or watchmen. The Contractor's
responsibilities for the maintenance of barricades, warning signs, lights and watchmen, shall not
cease until the project has been completed and accepted by the Owner. No compensation will
be paid to the Contractor for the furnishing, maintaining or removal of any of the required
precautionary measures for the protection of the work or the public.

SP-32 DUST CONTROL.:

When directed by the Owner's Project Representative, the Contractor shall sprinkle areas where dust
conditions create a nuisance or hazard within the limits of the project. This work shall be governed
by Item 204 Sprinkling of Div Il of the Construction Details for Subbase and Base Courses. No
separate measurement and payment for sprinkling.

SP-33 SEQUENCE OF CONSTRUCTION:

Prior to construction, it shall be the responsibility of the Contractor to furnish the Engineer with
a schedule defining the phases of construction and outlining anticipated time of completion,
including sufficient time being allowed for clean-up. Clean up shall be performed as the
pavement is completed.

SP-34 DESCRIPTION OF PAY ITEMS:

The following descriptions are intended to clarify the nature of the work required for this project,
the provisions of the standard technical specifications shall apply, except as otherwise noted
herein:

Pay Item 2 — Traffic Plan for Road Closure (Barricade, Signage, Flagmen)

This Item is compensation for all costs associated with the planning and installation of
barricades, signage, public notices for closure of Tryon Road and Hawkins Parkway to
thru traffic within the limits of the project starting at Williams Road to the south, Sam
Page Road to the north and the east property line of the Target Shopping Center. This
would allow cars the opportunity to reverse their direction using public streets and/or
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drive entrances before entering the limits of the project. Costs associated with
constructing and maintaining the accessible routes for the duration of the project
temporary roadway access into the actual onsite residential property would also be
considered subsidiary to this Pay Item. The Contractor will coordinate with the Owner,
Commissioner Ronnie McKinney on the notification and any and all issues that may
come up during the project duration.  This item also includes continuous maintenance
to ascertain that all protective and instructive signage is in good working order and meets
the minimum requirements of the MUTCD and TxDOT’s Traffic Control measures in
order to protect the Public.

Pay Item 4 — Erosion Control BMPs

This Item will include all necessary materials to capture and control erosion runoff within
the limits of the project including silt fence, rock berms, inlet silt sacks and all other
BMP’s, including the labor to install and maintain the erosion control devises for the
duration of the project per TCEQ and NPDES requirements. The project limits
incorporate approximately 3.5 acres and therefor will not require the submittal of a Notice
of Intent (NOI) nor Notice of Termination (NOT) to the State. The Contractor will work
under the State’s General Permit for this project site.

Pay Item 5 — ROW Preparation (TxDOT 100)

This item will include the cost of saw-cutting of existing pavement for removal.

Pay ltem 9 — 6” Limestone Flexbase for Temporary Drive

This item will include the scarifying and compacting of an in-place subgrade to a level
road base, installation of Item 247 Limestone Flexbase, Grade 2 Type A to a depth of
6” and to the lines and grades as indicated on the plans. The flexbase will be up to
the edge of the proposed pavement.  This drive will not have the 2” of HMAC as with
other residential drives but will have an additional depth of 2” of Limestone Flexbase
material to total an overall depth of 8”.

Pay ltem 12 — 8” Concrete Pavement (3600 PSI @ 28-days)

After placement of the concrete pavement section, saw-cutting of the pavement and
ultimately sealing of the sawcut joints with grey silicone caulk are all subsidiary to the
SF unit price. This also includes the purchase and use of a curing compound (white
pigment only) after completion of the finished texture of the surface.

Pay Item 14 — 6” Raised Median w/ 4” Concrete Flatwork

Payment for this item is by the square foot of 4” concrete flatwork, steel reinforcing,
forms and all other appurtenances associated with placement and finish of the concrete
flatwork. The 6” integral curb and/or 18” curb & gutter shall be measured and paid
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for using the unit price for each item.

Pay Item 16 — Residential Drwy (2”7 HMAC over 6” Flexbase)

This item will include the scarifying and compacting of a level subgrade, installing
road base of Item 247 Limestone Flexbase, Grade 2 Type A to a depth of 6” and to the
lines and grades as indicated on the plans. The flexbase will be up to the edge of the
proposed pavement. This drive will be finished with 2” of HMAC Type D asphalt as
indicated in the plan details Sht. C1.12.

Pay Item 21 — 18” Class 11l RCP

This item shall include a filter fabric wrap across each sealed joint per City of
Longview construction requirements. The fabric will cover a minimum of 6” of pipe
measured from the CL of the joint and will circumvent the pipe. The filter fabric and
associated labor to install shall be subsidiary to the unit pipe costs per foot.

Pay Item 26 — Directional Arrows, Words and Stop Bars

This item consists of the work and materials required to mark the finished pavement areas
with Directional Arrows, Verbiage and Stop Bars where indicated on the plans. TxDOT
Item 666 Type | paint shall be used for all but striping. Payment shall be per each item
placed.

Pay ltem 27, 28 & 29 - 4" and 12” Wide Paint Striping

This item consists of the work and materials required to mark the finished pavement areas
with 4" wide paint stripes as required by the striping layout with "Traffic Paint" as specified
in TXDOT Item 666 Type II. Type Il paint shall be used for all striping. ~ All surfaces shall
be cleaned per Item 666.

Pay Item 30 — Signage (Stop, Yield, One Way, etc.)

This Item shall be in the location and manner as described in the MUTCD manual - PART
Il - Signs as to mounting, founding and location. Payment shall be per each sign
installed. The Owner reserves the right to remove, change or add any traffic sign at the
unit price indicated for the purchase of and installation of said sign per regulatory location
requirements.

Pay Item 31 — Furnishing and Installing 4” of Topsoil.

This Item will be measured by the 100-foot Station of disturbed surface prior to
placement of Common Bermuda Grass Sod.3. This item includes the materials and
labor to backfill up to the edge of the surface pavement.
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