

**Pct. 4 Fuel Station Awning  
 BID# 2020-04**

<b>Vendor</b>	<b>Casey Slone</b>	<b>Hugman</b>	<b>Monitor</b>	<b>Mobil Construction</b>
Awning	\$18,847.00	\$33,000.00	\$20,637.85	\$59,000.00
Labor	\$9,453.00	\$9,000.00	\$6,012.15	\$60,000.00
Bond Fee	\$700.00	2.5% of total contract amt.	\$1,865.50	\$3,500.00
Permit Fee	n/a	n/a	n/a	\$1,500.00
Total Project	\$29,000.00	\$42,000.00	\$28,515.50	\$124,000.00
Proposed Start Date	as soon awarded & contract executed	late Feb.-early March 2020	Feb. 1, 2020	mid Feb. 2020
Days Needed to Complete	15 days not including lead time	6-8 wk. lead time for metal bldg. kit. 2 wks. for installation	10	45