

BID# 2020-08
Modernization of Elevator #5 #6
Gregg County, TX

	Otis Elevator	Prestige Elevator	Rico Elevator	Thyssenkrupp Elevator
Elevator #5	\$188,387.00	\$109,187.00	\$239,283.20	\$172,658.00
Elevator #6	\$175,997.00	\$108,180.00	\$195,349.83	\$173,742.00
Bond Fees	\$4,750.00	\$6,871.01	\$14,000.00	\$2,079.00
Other Applicable Fees	\$0	\$0	\$4,000.00	\$0
Project Total	\$369,134.00	\$224,238.01	\$452,633.03	\$348,479.00
Days needed to complete project	249 days from date of measurements	183 days from contract award	75 business days	238 days from date po is issued to both elevators are complete
*Proposed start date	May 28, 2020	June 1, 2020	8 wks after award	Sept. 1, 2020
	<i>*dates based off of being awarded in April, this bid deadline was extended</i>			
Warranty	1yr from completion on material and labor	1yr on material 90 days on labor	1yr from date of turnover to county on material and labor	1yr from date of execution of final acceptance on equipment and labor